
 

 

 

 

 

 

 

 

 

22-0484 April 05, 2022 

 

 

ENTER INTO CONTRACT WITH RACK AND BALLAUER EXCAVATING CO., INC. FOR 

THE COLUMBIA ROAD TURN LANE PROJECT 

 

WHEREAS, pursuant to Resolution #22-0408 dated March 22, 2022, this Board approved a Notice 

of Intent to Award Bid for the Columbia Road Turn Lane Project to Rack and Ballauer Excavating 

Co., Inc., for a total bid price of $414,002.55; and 

 

WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been 

submitted by the contractor; and 

 

NOW THEREFORE BE IT RESOLVED, to enter into contract with Rack and Ballauer Excavating 

Co., Inc., 11321 Paddy’s Run Road , Hamilton, Ohio 45013, for a total contract price of 

$414,002.55; as attached hereto and made a part hereof. 

 

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon 

call of the roll, the following vote resulted: 

 

Mr. Grossmann – yea 

Mr. Young – yea 

Mrs. Jones – yea 

 

Resolution adopted this 5th day of April 2022. 

 

      BOARD OF COUNTY COMMISSIONERS 

 

 

      ____________________________________ 

      Tina Osborne, Clerk  

 

KP/ 

 

cc: c/a— Rack and Ballauer Excavating Co., Inc. 

 Engineer (file) 

 OMB Bid file 
 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



 

 

 

 

 

 

 

 

 

 
22-0408 March 22, 2022 

 

 

APPROVE NOTICE OF INTENT TO AWARD BID TO RACK AND BALLAUER EXCAVATING CO., 

INC.  FOR THE COLUMBIA ROAD TURN LANE PROJECT 

 

WHEREAS, bids were closed at 9:30 a.m., on March 15, 2022, and the bids received were opened and read 

aloud for the Columbia Road Turn Lane Project, and the results are on file in the Commissioners’ Office; 

and 

 

WHEREAS, upon review of such bids by Dominic Brigano, Assistant Engineer, Rack and Ballauer 

Excavating Co., Inc. has been determined to be the lowest and best bidder; and    

 

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Assistant Engineer, 

that it is the intent of this Board to award the contract to Rack and Ballauer Excavating Co., Inc., 11321 

Paddy’s Run Road, Hamilton, Ohio 45013, for a total bid price of $414,002.55; and 

 

BE IT FURTHER RESOLVED, that the President of the Board is hereby authorized to execute a "Notice of 

Intent to Award." 

 

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon call of 

the roll, the following vote resulted: 

 

Mr. Grossmann – yea 

Mr. Young – yea 

Mrs. Jones – yea 

 

Resolution adopted this 22nd day of March 2022. 

 

      BOARD OF COUNTY COMMISSIONERS  

 

 

      ____________________________________ 

      Tina Osborne, Clerk  

 

 

 

 

cc: Engineer (file) 

 OMB Bid file 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



 

 

 

 

 

 

 

 

 
 

 

BID OPENING 

 

March 15, 2022 

 

BID OPENING –  

 

Bids were closed at 9:30 a.m. this 15th day of March and the following bids were received, 

opened, and read aloud for the Columbia Road Turn Lane Project for the Warren County 

Engineer’s Office. 

 

  

 Rack and Ballauer Excavating Co., Inc. $414,002.55 

 Hamilton, Ohio  

 

 W. G. Stang LLC $437,969.75 

 Hamilton, Ohio  

 

 Fillmore Construction LLC  $468,888.88 

 Leesburg, Ohio  

 

 Majors Enterprise Inc.  $568,959.10 

 Monroe, Ohio  

 

 John R. Jurgensen Company  $522,925.15 

 Cincinnati, Ohio  

  

 Barrett Paving Materials, Inc.   $532,438.55 

 Franklin, Ohio  

 

 

   

Dominic Brigano, Assistant Engineer, will review bids for a recommendation at a later date. 

 

 

 

cc:   Bid File                                          OMB  E/O (file)  

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



Columbia Road Turn Lane Project  

Warren County Engineer’s Office 

 

 

PLAN HOLDERS LIST 

 
Columbia Road Turn Lane Project 

 

 

 

Individuals or companies can be added to the plan holders list by contacting Krystal Powell at 

krystal.powell@co.warren.oh.us 

  

 

Name Company Phone Number E-mail Address 

Tyler Holden   KT Supply LTD. 513-200-3432 holden.tyler@gmail.com  

Wess Kroll Barrett Paving 

Materials, Inc. 

513-422-4662 wkroll@barrettpaving.com  

Amy Cox Fillmore 

Construction LLC 

937-780-1301 amy@fillmoreconstructionllc.com  

Doug James John R. Jurgensen 

Company 

513-326-6780 Doug.james@jrnet.com  

Lisa McNabb W G Stang LLC 513-863-6924 wgstang@cinci.rr.com 

Andrew Kloenne Ford Development 

Corp. 

513-772-1521 Akloenne@forddevelopment.com 

 

Roger Cadle Prus Construction 513-321-7774  rcadle@prus.us 

 

Timothy 

Nemann 

Fred A. Nemann 

Co. 

513-467-9400 timnemann@aol.com 

 

Chad Baker Rack and Ballauer 

Excavating Co., 

Inc. 

513-738-2777 chadbakerb@gmail.com 

 

Ken Schibi Tri-State Concrete 

Construction Inc. 

513-984-3909 tristate.kschibi@gmail.com 

 

Michael Majors Majors 

Enterprises, Inc. 

513-464-6777 majorssupply@hotmail.com  

 

 

mailto:krystal.powell@co.warren.oh.us
mailto:holden.tyler@gmail.com
mailto:wkroll@barrettpaving.com
mailto:amy@fillmoreconstructionllc.com
mailto:Doug.james@jrnet.com
mailto:wgstang@cinci.rr.com
mailto:Akloenne@forddevelopment.com
mailto:Akloenne@forddevelopment.com
mailto:Akloenne@forddevelopment.com
mailto:Akloenne@forddevelopment.com
mailto:Akloenne@forddevelopment.com
mailto:majorssupply@hotmail.com
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 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - PROPOSED COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

SAWCUT*

1.60%

LEGEND

721 43 5

ITEM 441

ITEM 302

ITEM 304

ITEM 6099" ASPHALT CONCRETE BASE, PG64-22

6" AGGREGATE BASE

1

3

4

5 ITEM 204 SUBGRADE COMPACTION

8

ITEM 4076

ITEM 4412

EX. CURB OR TO SOLID PAVEMENT

*NOTE: SAWCUT 1' MIN. FROM

1¾" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448)

1½" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

COMBINATION CURB AND GUTTER, TYPE 2

A

PROFILE  GRADE

1.60%±

 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - EXISTING COLUMBIA ROAD

8

STEP DETAIL

4

8

A

9

ITEM 6059

0'

VARIES 0' TO 13'

STA. 5+60.00 TO STA. 5+65.00

STA. 5+65.00 TO STA. 6+15.00

13'

4" SHALLOW PIPE UNDERDRAIN

1

10

EXISTING ASPHALT CONCRETE PAVEMENT

MATCH EXISTING

STA. 5+60.00 TO STA. 7+32.00

ITEM 254 PAVEMENT PLANING, ASPHALT CONCRETE (1½" AT PROFILE GRADE)

10A

2.5'

2'-6" 6"

2.5'± 16.5'± 16.5'± 2.5'±

2.5'

11 ITEM 659 SEEDING AND MULCHING

126

ITEM 4077 TACK COAT (0.085 GAL/SY) 12 ITEM 608 5" CONCRETE WALK

2.0'7.0'

11
STA. 5+10.95 TO STA. 5+60.00

1.56%

125

1.56%

11

2.00%

STA. 5+10.95 TO STA. 5+60.00
SECTION APPLIES:

8.00%

2.0'5.0'10.0'

C
A

R
P

E
N

T
E

R
 

M
A

R
T

Y
tr

a
n
s
p
o
rt

a
ti
o
n

1.60%±

11

 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - PROPOSED COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

SAWCUT*
1.60%

A

2.5' 2.5'

126

2.0'7.0'

11

1.56%
8.00%

91

MATCH EXISTING

STA. 9+41.13 TO STA. 9+83.17 (SEE INTERSECTION DETAIL)

STA. 7+32.00 TO STA. 9+41.13

10 721 43 5

8

STA. 4+11.00 TO STA. 5+10.95

125

1.56%

11

2.00%

STA. 4+11.00 TO STA. 5+10.95
SECTION APPLIES:

11

5.0'10.0'

28.5'

10.5'

15.5'

 CONSTRUCTION COLUMBIA ROAD�

MILL & FILL SECTION - COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

MATCH EXISTING

1

MATCH EXISTING

STA. 3+77.00 TO STA. 5+60.00

10A

16.5'±

6

16.5'±

MATCH EXISTING

MATCH EXISTING
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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE

PROJECT CONSTRUCTION LIMITS TOGETHER WITH THEIR

RESPECTIVE OWNERS:

SURVEYING PARAMETERS

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL

POSITIONING ON ODOT PROJECTS. SEE BELOW

FOR A TABLE CONTAINING PROJECT CONTROL

INFORMATION.

USE THE FOLLOWING PROJECT CONTROL, VERTICAL

POSITIONING, AND HORIZONTAL POSITIONING PARAMETERS

FOR ALL SURVEYING:

PROJECT CONTROL

POSITIONING METHOD:                        ODOT VRS

MONUMENT TYPE:                                 TYPE 13

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM:          NAVD 88

GEOID:                                                     GEOID 1213

HORIZONTAL POSITIONING

REFERENCE FRAME:                             NAD83 (2011)

ELLIPSOID:                                              GR580

MAP PROJECTION:                                 LAMBERT CONFORMAL CONIC

COORDINATE SYSTEM:                         OHIO STATE PLANE, SOUTH ZONE

COMBINED SCALE FACTOR:                 1.00002576

ORIGIN OF COORDINATE

SYSTEM:                                                   0,0

USE THE POSITIONING METHODS AND MONUMENT TYPE USED

IN THE ORIGINAL SURVEY TO RESTORE ALL MONUMENTS

RELATED TO PRIMARY PROJECT CONTROL THAT ARE

DAMAGED OR DESTROYED BY CONSTRUCTION ACTIVITIES.

RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN

ACCORDANCE WITH CMS 623.

UNITS ARE IN U.S. SURVEY FEET.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR

PHYSICAL CONSTRUCTION ONLY. PROVIDE THE

INSTALLATION AND OPERATION OF ALL WORK ZONE

TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL

DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR

OUTSIDE THESE WORK LIMITS.

CONSTRUCTION NOISE

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT

MAY BE AFFECTED BY CONSTRUCTION NOISE. IN ORDER TO

MINIMIZE ANY ADVERSE CONSTRUCTION NOISE IMPACTS,

DO NOT OPERATE POWER-OPERATED CONSTRUCTION-TYPE

DEVICES BETWEEN THE HOURS OF 10 PM AND 6 AM. IN

ADDITION, DO NOT OPERATE AT ANY TIME ANY DEVICE IN

SUCH A MANNER THAT THE NOISE CREATED SUBSTANTIALLY

EXCEEDS THE NOISE CUSTOMARILY AND NECESSARILY

ATTENDANT TO THE REASONABLE AND EFFICIENT

PERFORMANCE OF SUCH EQUIPMENT.

CINCINNATI, OH 45207

2010 DANA AVE, EF324

ELECTRIC RECORDS

DUKE ENERGY  

TIM MEYER

CINCINNATI, OH 45202

139 E. FOURTH ST., RM. 460A

GAS RECORDS

DUKE ENERGY 

BRIAN HOLLMANN

CINCINNATI, OH 45232

4747 SPRING GROVE AVE

GREATER CINCINNATI WATER WORKS

KYLE BUCKLEY

CINCINNATI, OH 45201

221 E. FOURTH ST. (BLDG. 121-900)

SPECIALIST OUTSIDE PLANT ENGINEER

NETWORK OPERATIONS - 

CINCINNATI BELL

JOHN STRAUSS
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WALL REMOVED

ITEM 202 - REMOVAL, MISC: LANDSCAPE

ITEM 202 - REMOVAL MISC.: LANDSCAPE WALL REMOVED

SHALL BE INCLUDED UNDER THE UNIT BID PRICE FOR 

REQUIRED TO COMPLETE THE WORK DESCRIBED ABOVE

ITEM 202. ALL MATERIALS, LABOR AND EQUIPMENT

LOCATION SHOWN ON SHEET 9. REMOVAL SHALL BE PER

THE CONTRACTOR SHALL REMOVE LANDSCAPE WALL AT

PART-WIDTH CONSTRUCTION

BECAUSE OF THE NECESSITY TO BUILD THIS PROJECT UNDER

TRAFFIC AND TO CONSTRUCT THE FULL PAVEMENT WIDTH IN

STAGES, EXERCISE CARE TO PREVENT THE CONSTRUCTION OF A

BUTT JOINT IN THE BASE COURSES. LAP LONGITUDINAL JOINTS

AS SHOWN ON STANDARD CONSTRUCTION DRAWING BP-3.1.

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE

PLANS ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY

SECTION 153.64 O.R.C.

PIPES AND UTILITIES

CROSSINGS AND CONNECTIONS TO EXISTING

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE

CONNECTED TO, OR CROSS OVER OR UNDER AN EXISTING

SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL

LOCATE THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE

AND GRADE BEFORE STARTING TO LAY THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING

CONDUIT, OR EXISTING APPURTENANCE TO BE CONNECTED,

DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A CHANGE

IN THE PLAN CONDUIT SLOPE, THE ENGINEER SHALL BE

NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION

OF THE PROPOSED CONDUIT WHICH WILL BE AFFECTED BY THE

VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL

INTERSECT AN EXISTING SEWER OR UNDERGROUND UTILITY IF

CONSTRUCTED AS SHOWN ON THE PLAN, THE ENGINEER SHALL

BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY

PORTION OF THE PROPOSED CONDUIT WHICH WOULD BE

AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL

BE INCLUDED IN THE CONTRACT PRICE FOR THE PERTINENT

611 CONDUIT ITEM.

SEEDING AND MULCHING

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE

GROWTH AND CARE OF PERMANENT SEEDED AREAS:

659, TOPSOIL                                        37 CU. YD.

659, SEEDING AND MULCHING          489 SQ. YD.

659, COMMERCIAL FERTILIZER         0.05 TON

659, WATER                                          1 M. GAL.

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF

EXPOSED SOIL BETWEEN THE RIGHT-OF-WAY LINES, AND WITHIN

THE CONSTRUCTION LIMITS FOR AREAS OUTSIDE THE RIGHT-

OF-WAY LINES COVERED BY WORK AGREEMENT OR SLOPE

EASEMENT. QUANTITY CALCULATIONS FOR SEEDING AND

MULCHING ARE BASED ON THESE LIMITS.

CINCINNATI, OH 45242

10920 KENWOOD ROAD

CONSTRUCTION COORDINATOR

SPECTRUM 

KENT RIEGER

WAPAKONETA, OHIO

13888 COUNTY ROAD 25A

OSP MANAGER

PLANT GIS & DESIGN

COMNET, INC

SARAH EMANS

MATERIAL STAGING AREA

ENCROACH INTO THE SOUTHBOUND LANES.

CONTRACTOR SHALL ENSURE THAT NO MATERIALS OR EQUIPMENT

WHEN THE NORTHBOUND LANES ARE CLOSED TO TRAFFIC. THE

LANES OF COLUMBIA ROAD AS A STAGING AREA DURING PERIODS

THE CONTRACTOR MAY UTILIZE THE EXISTING NORTHBOUND
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ITEM 614 - MAINTAINING TRAFFIC

THE FOLLOWING NOTES.

DRAWINGS SHALL APPLY TO THIS PROJECT IN ADDITION TO

SPECIFICATIONS) AND APPLICABLE STANDARD CONSTRUCTION

MATERIALS SPECIFICATIONS" (INCLUDING SUPPLEMENTAL

DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND

CURRENT EDITION", PERTINENT PROVISIONS OF THE "OHIO

THE "OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES,

REQUIREMENTS FOR MAINTAINING TRAFFIC AS SPECIFIED IN

THE CONTRACTOR AND THE TRAVELING PUBLIC. THE

THE LEAST INCONVENIENCE TO, AND THE MAXIMUM SAFETY OF

IT IS THE INTENTION TO PERFORM THE REQUIRED WORK WITH

THROUGH TRAFFIC MAY BE DETOURED AS SHOWN ON SHEET 5.

EXCEED 60 CONSECUTIVE CALENDAR DAYS, WHEN NORTHBOUND

BE MAINTAINED AT ALL TIMES, EXCEPT FOR A PERIOD NOT TO

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL

PROVISIONS.

WITH THE PROPERTY OWNERS TO MAINTAIN SPECIAL ACCESS

AND PLAN SPECIFICATIONS. THE CONTRACTOR SHALL WORK

MAINTAINED AT ALL TIMES IN ACCORDANCE WITH THESE NOTES

ACCESS FOR ABUTTING PROPERTY OWNERS SHALL BE

WITH THE WORK IN PROGRESS.

MAINTENANCE OF TRAFFICE DEVICES SHALL COMMENSURATE

SHALL NOT BE PERMITTED. THE LEVEL OF UTILIZATION OF

REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER,

PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A

LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE

INTENT TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC.

SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS

BELOW.

IN ACCORDANCE WITH THE NOTICE OF CLOSURE TIME TABLE

THE CONTRACTOR PRIOR TO THE SCHEDULED ROAD CLOSURE

NOTICE OF CLOSURE SIGNS (W20-H13) SHALL BE ERECTED BY

HOURS 12 P.M. AND 7 P.M.

LANE CLOSURES ARE NOT PERMITTED ON US 22/3 BETWEEN THE 

OR NEAR THE POINT OF CLOSURE.

TRAFFIC CONTROL DEVICES. THEY SHOULD BE ERECTED AT

NOT TO INTERFERE WITH THE VISIBILTY OF ANY OTHER

THE ROAD FACING TRAFFIC. THEY SHALL BE PLACED SO AS

THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF

NOTICE TO CLOSURE SIGN TIME TABLE

ITEM
CLOSURE

DURATION OF

TO PUBLIC

SIGN DISPLAYED

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

7 CALENDAR DAYS

PRIOR TO CLOSURE

2 CALENDAR DAYS

>= 2 WEEKS

< 2 WEEKS

> 12 HOURS &

< 12 HOURS

CLOSURE

ROAD

GENERAL SWITCHBOARD NUMBER.

BE A SPECIFIC OFFICE WITHIN THE COUNTY RATHER THAN THE

MOTORIST MAY CALL FOR ADDTIONAL INFORMATION. THIS IS TO

LINE OF THE W0-H13 SIGN LISTS A PHONE NUMBER WHICH A

FORMAT AND THE NUMBER OF DAYS OF THE CLOSURE. THE LAST

THE SIGN SHALL DISPLAY THE DATE OF THE CLOSURE IN MMM-DD

THROUGHOUT THE DURATION OF THE PROJECT, THE

CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN

WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING

MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR

SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN

A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET

THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW

TO INFORM THE SPECIAL HAULING PERMITS SECTION

(HAULING.PERMITS@DOT.OHIO.GOV) AND THE DISTRICT PUBLIC

INFORMATION OFFICE (PIO). THIS NOTIFICATION SHALL BE

RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL

SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL

CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH

TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF

WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION,

DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED,

NUMBER OF LANES CLOSED, MINIMUM VERTICAL CLEARANCE,

MINIMUM WIDTH OF DRIVABLE PAVEMENT, DETOUR ROUTES, IF

APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY

THE PROJECT ENGINEER.

IN WHICH THE AFFECTED ROADS ARE CLOSED TO TRAFFIC.

THE LOCATIONS DESCRIBED IN THESE NOTES DURING PERIODS

BARRICADES AND LIGHTS, AS DETAILED IN SCD MT-101.60 AT

STANDARD 48 x 30 INCH ROAD CLOSED SIGNS, SIGN SUPPORTS,

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN

ITEM 614 - MAINTAINING TRAFFIC (CONT.)

OF THE TYPE AND LOCATION SHOWN IN THE DETOUR PLAN.

UNIFORM TRAFFIC CONTROL DEVICES, AND TYPE III BARRICADES

AND SIGN SUPPORTS, AS DETAILED IN THE OHIO MANUAL OF

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN SIGNS

TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

THE LUMP SUM CONTRACT PRICE FOR ITEM 614 - MAINTAINING

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN

UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL

OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF

ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE PORTIONS

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN

NOTIFICATION OF TRAFFIC RESTRICTIONS

NOTIFICATION TIME TABLE

ITEM
CLOSURE

DURATION OF

TO PUBLIC

SIGN DISPLAYED

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

7 CALENDAR DAYS

PRIOR TO CLOSURE

2 CALENDAR DAYS

>= 2 WEEKS

< 2 WEEKS

> 12 HOURS &

< 12 HOURS

CLOSURE

ROAD

< 2 WEEKS

>= 2 WEEKS
PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

5 CALENDAR DAYS& RESTRICTIONS

LANE CLOSURES

& RESTRICTIONS

LANE CLOSURES
N/A

IMPLEMENTATION

PRIOR TO

14 CALENDAR DAYS

THE PROJECT ENGINEER USING THE NOTIFICATION TIME TABLE.

REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS

AS PER PLAN

ITEM 614 - BUSINESS ENTRANCE (M4-H15) SIGN,

SUBSTITUTED FOR THE WORD "BUSINESS".

UNUSUAL CASES, THE ACTUAL BUSINESS NAME MAY BE

THAT A DRIVEWAY SERVES A SPECIFIC BUSINESS. IN SUCH

UNUSUAL CIRCUMSTANCES WHERE IT MAY NOT BE INTUITIVE

WITH THE WORD "BUSINESS" ON THE TOP LINE, EXCEPT UNDER

TO BACK). THE SIGN SHALL HAVE THE STANDARD M4-H15 LEGEND

LEGEND SHALL BE PLACED ON BOTH SIDES OF THE SIGN (BACK

OR TYPE H ORANGE RETROREFLECTIVE SHEETING. THE SIGN

PERMITTED. THE SIGN SHALL BE 36 x 48 INCH IN SIZE WITH TYPE G

REPLACEMENT. ONLY ONE SIGN PER BUSINESS SHALL BE

SOUTH OF THE BEGINNING OF THE FULL-DEPTH PAVEMENT

(M4-H15) AT THE STRIP MALL ENTRANCE DRIVE, LOCATED JUST

THE CONTRACTOR SHALL PROVIDE A BUSINESS ENTRANCE SIGN

OF TRAFFIC OPERATIONS.

NEED TO BE MOVED FOR EACH PHASE OF THE MAINTENANCE

DEGREES TO THE DIRECTION(S) OF TRAFFIC. THE SIGN MAY

OF THE DRIVEWAY. THE SIGN SHOULD BE POSITIONED AT 90

CLEARLY VISIBLE AND SHALL CLEARLY IDENTIFY THE LOCATION

CONTROL DEVICES, CURRENT EDITION. THE SIGN SHALL BE

IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC

TEMPORARY POSTS IN ACCORDANCE WITH SCD MT-105.10 AND

THE SIGNS SHALL BE MOUNTED ON TWO #3 POSTS OR ON

ENTRANCE SIGN.

THE CONTRACT PRICE PER EACH FOR ITEM 614 - BUSINESS

ALL LABOR, MATERIALS AND EQUIPMENT SHALL BE INCLUDED IN

MOUNTING, RELOCATING, AND REMOVING THE SIGN, INCLUDING

PAYMENT FOR ALL COSTS ASSOCIATED WITH MANUFACTURING,

TO THE GENERAL SUMMARY FOR THIS ITEM:

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED

1 EACHITEM 614 - BUSINESS ENTRANCE SIGN

ITEM 614 - DETOUR SIGNING

INCLUDED IN THE LUMP SUM BID FOR ITEM 614 - DETOUR SIGNING.

EQUIPMENT TO IMPLEMENT THE DETOUR SIGNING SHALL BE

DETOUR SIGNING. PAYMENT FOR ALL MATERIAL, LABOR AND

THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN AND REMOVE

WITH TYPE G OR TYPE H ORANGE RETROREFLECTIVE SHEETING.

TRAFFIC TO THE SOUTH. THE SIGN SHALL BE 36 X 12 INCH IN SIZE

AT THE EXIT OF EACH DRIVE ON COLUMBIA ROAD, DIRECTING

THE CONTRACTOR SHALL PROVIDE ONE-WAY SIGNS (R6-1L OR 1R)

OF TRAFFIC OPERATIONS.

NEED TO BE MOVED FOR EACH PHASE OF THE MAINTENANCE

DEGREES TO THE DIRECTION(S) OF TRAFFIC. THE SIGN MAY

OF THE DRIVEWAY. THE SIGN SHOULD BE POSITIONED AT 90

CLEARLY VISIBLE AND SHALL CLEARLY IDENTIFY THE LOCATION

CONTROL DEVICES, CURRENT EDITION. THE SIGN SHALL BE

IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC

TEMPORARY POSTS IN ACCORDANCE WITH SCD MT-105.10 AND

THE SIGNS SHALL BE MOUNTED ON TWO #3 POSTS OR ON
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
SHEET NO.

SEE 

3 8 14 17 18 21 OFFICE EXT TOTAL

ROADWAY

321 202 23000 321 SY PAVEMENT REMOVED

459 202 30000 459 SF WALK REMOVED

540 202 32000 540 FT CURB REMOVED

64 202 34900 64 FT PIPE REMOVED

2 202 58100 2 EACH CATCH BASIN REMOVED

3 202 75600 3 EACH METER VAULT REMOVED

42 202 98200 42 FT REMOVAL MISC.:LANDSCAPE WALL REMOVED 3

449 203 10000 449 CY EXCAVATION

67 203 20000 67 CY EMBANKMENT

670 204 10000 670 SY SUBGRADE COMPACTION

3,455 608 12000 3,455 SF 5" CONCRETE WALK

120 608 52000 120 SF CURB RAMP

EROSION CONTROL

37 659 00300 37 CY TOPSOIL

489 659 10000 489 SY SEEDING AND MULCHING

0.05 659 20000 0.05 TON COMMERCIAL FERTILIZER

1 659 35000 1 MGAL WATER

DRAINAGE

354 605 05100 354 FT 4" SHALLOW PIPE UNDERDRAINS

20 611 00410 20 FT 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET

48 611 04400 48 FT 12" CONDUIT, TYPE B

23 611 04600 23 FT 12" CONDUIT, TYPE C

2 611 98180 2 EACH CATCH BASIN, NO. 3A

4 611 99654 4 EACH MANHOLE ADJUSTED TO GRADE

PAVEMENT

227 252 01000 227 SY FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REPLACEMENT

2,266 254 01000 2,266 SY PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2" DEPTH)

87 302 46000 174 TON ASPHALT CONCRETE BASE, PG64-22 (9" DEPTH)

112 304 20000 112 CY AGGREGATE BASE (6" DEPTH)

228 407 10000 228 GAL TACK COAT

121 441 50000 242 TON ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 (1-1/2" DEPTH)

31 441 50300 62 TON ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) (1-3/4" DEPTH)

328 609 12000 328 FT COMBINATION CURB AND GUTTER, TYPE 2

179 609 26000 179 FT CURB, TYPE 6

WATER WORK

628 638 01200 628 FT 8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS

138 638 04800 138 FT " COPPER SERVICE BRANCH4
3

80 638 04900 80 FT 1" COPPER SERVICE BRANCH

2 638 07490 2 EACH 8" GATE VALVE

1 638 09710 1 EACH 12" X 8" TAPPING SLEEVE, VALVE AND VALVE BOX

3 638 11200 3 EACH METER, SETTING, STOP AND CHAMBER

520 638 98600 520 FT WATER WORK, MISC.:PLUG AND ABANDON IN PLACE 21

TRAFFIC CONTROL

30 621 00100 30 EACH RPM

16 621 54000 16 EACH RAISED PAVEMENT MARKER REMOVED

30.0 630 03100 30.0 FT GROUND MOUNTED SUPPORT, NO. 3 POST

1 630 79000 1 EACH SIGN HANGER ASSEMBLY, SPAN WIRE

19.0 8.0 630 80100 27.0 SF SIGN, FLAT SHEET

4 630 84900 4 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

0.21 644 00100 0.21 MILE EDGE LINE, 4"

0.13 644 00300 0.13 MILE CENTER LINE

592 644 00400 592 FT CHANNELIZING LINE, 8"

83 644 00500 83 FT STOP LINE

615 644 00600 615 FT CROSSWALK LINE, 24"

10 644 01300 10 EACH LANE ARROW

360 644 30000 360 FT REMOVAL OF PAVEMENT MARKING
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET 

SEE 

4 18 OFFICE EXT TOTAL

TRAFFIC SIGNALS

1 632 05086 1 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, BLACK

1 632 25000 1 EACH COVERING OF VEHICULAR SIGNAL HEAD

282 632 40700 282 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG

1 632 90100 1 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLAN 18

303 632 90500 303 FT SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER WIRE 18

2 809 69100 2 EACH STOP LINE RADAR DETECTION, AS PER PLAN 18

MAINTENANCE OF TRAFFIC

1 614 12420 LS DETOUR SIGNING

1 614 40051 1 EACH BUSINESS ENTRANCE SIGN, AS PER PLAN 4

INCIDENTALS

614 11000 LS MAINTAINING TRAFFIC

624 10000 LS MOBILIZATION

623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

832 30000 5,000 EACH EROSION CONTROL
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FT EACH SY FT SF FT FT SF FT EACH FT EACH EACH FT

R1 9 8+60.95 TO 8+82.72 27 1

R2 9 8+79.86 TO 8+82.72 37 1

R3 9 5+60.00 TO 9+41.37 321

R4 9 5+60.00 TO 8+54.70 304

R5 9 8+26.74 TO 8+80.74 91

R6 9 8+84.69 TO 9+81.81 145

R7 9 9+40.13 TO 9+75.88 459

R8 3 9+47.67 TO 9+73.41 42

R9 9 5+92.48 1

R10 9 7+55.44 1

R11 9 9+16.84 1

R12 9 9+27.74 1

R13 9 5+60.00 TO 9+17.15 16

R14 9 5+58.23

R15 9 6+75.40

R16 9 9+35.92

R17 9 8+76.27

R18 9 9+65.43

R19 9 3+96.87 TO 4+07.09 31

R20 9 9+47.95 TO 9+63.09 45

R21 9 9+63.09 TO 9+76.57 44

R22 9 3+48.80 TO 9+72.42

D1 9 8+58.66 TO 8+82.60 1 23

D2 9 8+82.60 TO 8+82.90 1 48

UD1 9 8+82.60 257 10

UD2 9 8+82.60 97 10

TOTALS CARRIED TO GENERAL SUMMARY 64 2 321 540 459 42 354 120 20 2 48 4 16 23
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PROP. EOP

+11.16

NOTES
1. SEE SHEET 2 FOR TYPICAL SECTIONS

2. SEE SHEET 15 FOR INTERSECTION DETAIL

3. SEE SHEET 16 FOR DRIVEWAY DETAILS

4. SEE SHEETS 17 - 20 FOR TRAFFIC CONTROL AND SIGNAL

CURB, TYPE 6
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ID TYPE STATION OFFSET GRATE ELEV. INVERT ELEV

D1 CB-3A 8+58.66 34.88' RT 838.61 12" - 836.37 (N)

D2 CB-3A 8+82.98 31.00' RT 837.97 12" - 836.25 (W & S)

D3 EX. CB 8+79.53± 19.97'± LT 838.59± 12" - 836.01 (E)

PROPOSED DRAINAGE STRUCTURES
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DROPPED CURB

13.0'13.0'

STA. 6+78.10, 53.1' RT STA. 7+44.10, 53.1' RT
L= 31.4'

Δ= 90°04'06"

R= 20.0'

L= 31.4'

Δ= 89°55'54"

R= 20.0'

G   840.20

TC 840.70

840.1± 840.1±

840.87

840.85

2
8
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'

840.1±

G   839.68

TC 840.18

TC 840.35

839.3±

G   838.94
TC 839.44

839.2±

G   838.28

TC 838.78

G   838.36

TC 838.86

L= 15.1'

Δ= 34°29'22"

R= 25.0'

STA. 8+17.10, 55.9' RT

STA. 8+57.82, 32.5' RT

L= 3.54'

Δ= 135°30'00"

R= 1.5'

2
8
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'
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'

839.2±

CURB, TYPE 6

CURB, TYPE 6

CURB, TYPE 2
CURB, TYPE 2

CURB, TYPE 2 TYPE 2

CURB, 

840.64840.87 840.63 840.81

ELEV. 838.61

CB GRATE 

G   840.26

TC 840.76

TC 839.33
G 839.24

DROPPED CURB DROPPED CURB

2
1
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'

21.9'

G   839.38

TC 839.88

13.4'

7.
0'

17
.6'



O
N

L
Y O

N
L

Y

E
n

tra
n

c
e

P
:\

W
A

R
\T

R
\0

0
0
2
\C

o
lu

m
b
ia

 R
d
\4

0
0
-
E

n
g
in

e
e
r
in

g
\T

r
a
f
f
ic

\S
h
e
e
ts

\C
o
lu

m
b
ia

 R
d
_
T

P
0
0
1
.d

g
n

M
O

D
E

L
: 

P
a
v

e
m

e
n

t 
M

a
r
k

in
g

s
 [

S
h

e
e
t]

  
P

A
P

E
R

S
I
Z

E
: 

1
7

x
1

1
 (

in
.)

  
  

D
A

T
E

: 
2

/2
4

/2
0

2
2

  
T

I
M

E
: 

1
1

:0
9

:1
6

 A
M

  
U

S
E

R
: 

b
a
c
k

e
l

O
N

L
Y

O
N

L
Y

O
N

L
Y

Y
IELD

T
O

H
E

R
E

N21°10'23"W
N23°04'43"W

166.33'
596.81'

4
+

0
3

.1
8

 
P

I

3
4 5 6 7

N23°04'43"W

596.81'

9
+

9
9

.9
9

 
P

O
T

7 8 9

N

DY2LA2

SN2

CH3LA1

DY1

EL1

CH1

LA3 LA4EL2

R
3
-8

b
-4

8
S

T
A
. 5

+
6
5

+
9
5
.0

0
+

9
5
.0

0

+
1
4
.0

0

+
4
1
.5

8

+
8
3
.6

0

+
1
4
.0

8

+
4
0
.8

5

+
4
2
.4

1

+
3
4
.1

3

+
4
9
.2

2

+
4
1
.0

2

1
2
'

1
1

'
1
2
'

1
2
'

1
1

'
1

1
'

1
2
'

N

EL1

LA5 LA6

LA7

LA8

LA9

LA10 SL1 SL3

CW1

CW2

EL2

DY1

CH1

CH2

SN4

SN5

DY2

SL2

SN3

SN6

R
1

0
-1

5
, 3

0
x

3
0

S
T

A
. 9

+
3

6

+
3
3
.7

1

+
1
8
.4

0

+
2
5
.8

1

+
1
5
.7

9

+
1
0
.3

9

+
4
9
.7

9

+
8
3
.7

9

+
7

8
.3

9

+
5
0
.0

0

+
1
7
.5

5

+
8
2
.2

6

+
1

0
.3

9

S
C

A
L

E
 I

N
 F

E
E

T

H
O

R
IZ

O
N

T
A

L

PROJECT ID

SHEET

DESIGNER

DESIGN AGENCY

TOTAL

0

1
0

2
0

4
0

C
O

L
U

M
B

IA
 R

O
A

D
 &

 M
O

N
T

G
O

M
E

R
Y

 R
O

A
D

 (
U

S
-2

2
/S

R
-3

)

BTP

BAA

COLUMBIA RD

17

P
A

V
E

M
E

N
T

 M
A

R
K

IN
G

 P
L

A
N

06/28/21

24C
O

L
U

M
B

IA
 R

O
A

D

REVIEWER

    INTERSECTION AS SHOWN.

    REPLACED BEGINNING AT STA. 3+95 THROUGH THE 

2. ALL EXISTING PAVEMENT MARKINGS TO BE REMOVED AND

FOR SIGNAL PLANS, SEE SHEETS 18 - 20.1.

NOTES:

PAVEMENT MARKING LEGEND

ITEM 644 - EDGE LINE, 4", WHITEEL#

ITEM 644 - LANE ARROWLA#

ITEM 644 - CHANNELIZING LINE, 8"CH#

ITEM 644 - DOUBLE YELLOW (SOLID)DY#

ITEM 644 - STOP LINESL#

ITEM 644 - CROSSWALK LINE, SEE ODOT STD. DWG. TC-74.10CW#
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TRAFFIC CONTROL SUBSUMMARY

TOTALS CARRIED TO GENERAL SUMMARY 30 19.0 30.0 4 0.21 0.13 592 615 10 83 360

NO.

REF

NO.

SHEET
STATION TO STATION

621 630 630 630 644 644 644 644 644 644 644
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EACH SF FT EACH MILE MILE FT FT EACH FT FT

EL1 17 3+95.00 TO 9+82.26 0.11

EL2 17 3+95.00 TO 9+17.55 0.10

DY1 17 5+42.41 TO 9+18.40 6 0.07

DY2 17 4+14.00 TO 7+33.71 6 0.06

CH1 17 6+41.02 TO 9+27.81 8 287

CH2 17 7+50.00 TO 9+27.81 6 178

CH3 17 4+14.08 TO 5+40.85 4 127

CW1 17 9+06.80 TO 9+65.41 397

CW2 17 9+65.29 TO 10+81.53 218 310

LA1 17 4+41.58 1

LA2 17 4+83.60 1

LA3 17 6+34.13 1

LA4 17 6+49.22 1

LA5 17 7+78.39 1

LA6 17 7+83.79 1

LA7 17 8+44.39 1

LA8 17 8+49.79 1

LA9 17 9+10.39 1

LA10 17 9+15.79 1

SL1 17 9+18.40 TO 9+20.40 11.5

SL2 17 9+25.81 TO 9+27.81 23.5

SL3 17 10+32.05 TO 10+77.22 47.5 50

SN2 17 5+65.00 10.0 15.5

SN3 17 7+40.00 1

SN4 17 8+03.00 1

SN5 17 8+06.00 1

SN6 17 9+36.00 9.0 14.5 1

WORK INSPECTION

THE CONTRACTOR SHALL PROVIDE THE PROJECT ENGINEER AND

DISTRICT TRAFFIC ENGINEER WITH 72-HOUR NOTICE OF ANY

SIGNAL WORK TO BE PERFORMED AT THE INTERSECTION SITE(S)

SO THAT INSPECTION SERVICES CAN BE SUPPLIED.

GUARANTEE

THE CONTRACTOR SHALL GUARANTEE THAT THE TRAFFIC

CONTROL SYSTEM INSTALLED AS PART OF THIS CONTRACT

SHALL OPERATE SATISFACTORILY FOR A PERIOD OF 90

DAYS FOLLOWING COMPLETION OF THE 10-DAY PERFORMANCE

TEST. IN THE EVENT OF UNSATISFACTORY OPERATION, THE

CONTRACTOR SHALL CORRECT FAULTY INSTALLATIONS, MAKE

REPAIRS AND REPLACE DEFECTIVE PARTS WITH NEW PARTS OF

EQUAL OR BETTER QUALITY.

EQUIPMENT, MATERIAL AND LABOR COSTS INCURRED IN

CORRECTING AN UNSATISFACTORY OPERATION SHALL BE

BORNE BY THE CONTRACTOR.

THE GUARANTEE SHALL COVER THE FOLLOWING ITEMS OF

THE TRAFFIC CONTROL SYSTEM: VEHICLE DETECTION

EQUIPMENT AND LED LAMP UNITS.

CUSTOMARY MANUFACTURER'S GUARANTEES FOR THE

FOREGOING ITEMS SHALL BE TURNED OVER TO THE STATE OR

THE MAINTAINING AGENCY FOLLOWING ACCEPTANCE OF THE

EQUIPMENT.

THE COST OF GUARANTEEING THE TRAFFIC CONTROL SYSTEM

WILL BE INCIDENTAL TO AND INCLUDED IN THE CONTRACT UNIT

PRICE OF THE VARIOUS ITEMS MAKING UP THE SYSTEM.

DETECTION MAINTENANCE

IF VEHICLE DETECTION BECOMES UNEXPECTEDLY DISABLED,

REQUIRES MODIFICATION, OR IS SCHEDULED TO BE

TEMPORARILY REMOVED DURING THE CONSTRUCTION PROJECT,

THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE PROJECT

ENGINEER AND DISTRICT TRAFFIC ENGINEER.

IF THE LOSS OF VEHICLE DETECTION IS KNOWN PRIOR TO THE

START OF CONSTRUCTION, IT SHALL BE DISCUSSED AT THE

PRECONSTRUCTION MEETING. AT SUCH TIME, THE DISTRICT

TRAFFIC ENGINEER SHALL ADVISE THE PROJECT ENGINEER AND

CONTRACTOR ON THE APPROPRIATE ACTION TO RECTIFY ANY

LOSS OF VEHICLE DETECTION. THIS MAY INCLUDE PLACING THE

TRAFFIC SIGNAL ON MINIMUM OR MAXIMUM RECALL, MODIFYING

THE MINIMUM GREEN TIMES, AND REMOVING THE MALFUNCTION-

ING DETECTION FROM SERVICE. WHERE NON-INTRUSIVE

DETECTION (I.E. VIDEO, RADAR) ALREADY EXISTS, THE

CONTRACTOR SHALL INSURE THAT DETECTION IS OPERATING

AND MAINTAINED BY RECONFIGURING THE DETECTION UNITS

ACCORDINGLY DURING ALL CONSTRUCTION PHASES. THIS IS TO

AVOID THE SIGNAL FROM MAXING OUT THE EFFECTED SIGNAL

PHASE AND CREATING UNNECESSARY DELAYS.

LOCATIONS WHERE NON-INTRUSIVE DETECTION IS PROPOSED

AND THE EXISTING VEHICLE DETECTION IS TO BE ABANDON, THE

NON-INTRUSIVE VEHICLE DETECTION SHALL BE INSTALLED,

CONFIGURED AND MADE FULLY FUNCTIONAL PRIOR TO THE

EXISTING DETECTION BEING DISABLED. THE CONTRACTOR SHALL

CONTINUE TO MAINTAIN AND MODIFY THE DETECTION UNTIL

FINAL ACCEPTANCE OF THE TRAFFIC SIGNAL. THIS IS TO ENSURE

VEHICLE DETECTION REMAINS FULLY FUNCTIONAL THROUGHOUT

CONSTRUCTION.

ITEM 632, SIGNALIZATION, MISC.: UNLASH AND

RELASH MESSENGER WIRE

THE CONTRACTOR SHALL REMOVE EXISTING MESSENGER WIRE

LASHING RODS AND REINSTALL THEM AS NECESSARY FOR THE

INSTALLATION OF ANY NEW CABLES ON THE EXISTING INTER-

SECTION SIGNAL SPANS. THE CABLES SHALL ENTER THE

EXISTING STRAIN POLE THROUGH THE POLE CABLE ENTRANCE

FITTING AND USE THE EXISTING CONDUIT SYSTEM TO GET TO

THE CONTROLLER CABINET. THE NEW CABLES SHALL BE

SUPPORTED BY A NEW CABLE SUPPORT ASSEMBLY AT THE TOP

OF THE STRAIN POLE.

THE NEW SIGNAL CABLES SHALL BE BID BY SEPARATE BID ITEMS.

PAYMENT FOR ITEM 632 "SIGNALIZATION MISC.: UNLASH AND

RELASH MESSENGER WIRE" SHALL BE MADE AT THE CONTRACT

UNIT PRICE PER FOOT AND SHALL INCLUDE ALL LABOR,

MATERIALS, CABLE SUPPORT ASSEMBLIES AND EQUIPMENT TO

INSTALL NEW CABLES ON EXISTING SIGNAL SPAN WIRE

INSTALLATIONS.

ITEM 632, REMOVAL OF TRAFFIC SIGNAL

TRAFFIC SIGNAL INSTALLATIONS, INCLUDING SIGNAL HEADS,

CABLE, TRAFFIC PULL BOXES, ETC. SHALL BE REMOVED IN

ACCORDANCE WITH C&MS 632.26 AND AS INDICATED ON THE PLANS.

TRAFFIC SIGNALS SUBSUMMARY

IT
E

M

Q
U

A
N

T
IT

Y

ITEM DESCRIPTION

N
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B
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S
E
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H
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E
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630

U
N

IT

1 EACH SIGN HANGER ASSEMBLY, SPAN WIRE

630 7.5 SF SIGN, FLAT SHEET

632 1 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, BLACK

632 1 EACH COVERING OF VEHICULAR SIGNAL HEAD

SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWGFT291632

REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLANEACH1632 18

SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER WIREFT310632 18

SEE SHEET 19 FOR THE TRAFFIC SIGNAL REMOVAL CHART.

INSTALLATION, AS PER PLANAS PER PLAN
ITEM 809, STOP-LINE RADAR DETECTION, 

THIS ITEM OF WORK SHALL CONSIST OF FURNISHING AND

INSTALLING A WAVETRONIX SMARTSENSOR MATRIX

DETECTION UNIT. THE DETECTION UNIT SHALL INCLUDE

THE FOLLOWING:

1.  POWER SHALL BE PROVIDED FROM THE TRAFFIC CABINET.

2.  ALL REQUIRED INPUTS CARDS SHALL BE INCLUDED IN THE

    TRAFFIC CABINET AND SHALL BE COMPATIBLE WITH CALTRANS,

    NEMA TS1 AND NEMA TS2 DETECTOR RACKS. THE CARDS SHALL

    PROVIDE TRUE PRESENCE DETECTOR CALLS OR CONTACT

    CLOSURE TO THE TRAFFIC CONTROLLER.

3.  THE UNIT SHALL BE MOUNTED DIRECTLY TO A POLE OR MAST

    ARM, AS RECOMMENDED BY THE MANUFACTURER. CABLE(S)

    SHALL BE PROVIDED AS REQUIRED AND RECOMMENDED BY

    THE MANUFACTURER.

4.  SURGE PROTECTION DEVICES, AS RECOMMENDED BY THE

   MANUFACTURER SHALL BE INCLUDED BOTH AT THE POLE

    WHERE THE UNIT IS LOCATED TO PROTECT THE UNIT AND

    IN THE TRAFFIC CABINET TO PROTECT THE CABINET

    ELECTRONICS.

5.  THE MANUFACTURER'S REPRESENTATIVE SHALL BE ON SITE

    DURING INSTALLATION AND TESTING AND SHALL PROVIDE

    ONSITE TRAINING ON THE SETUP, OPERATION AND

    MAINTENANCE OF THE UNIT.

6.  A SERIAL TO ETHERNET COMMUNICATIONS MODULE AND

    ETHERNET CABLE (MINIMUM 7 FEET).

7.  THE POWER SUPPLY AND COMMUNICATION MODULES SHALL

    BE SECURED TO A SINGLE PANEL THAT CAN BE MOUNTED

    INTERIOR TO THE TRAFFIC CABINET. THE PANEL SHALL

    INCLUDE MODULAR-PLUG STYLE CONNECTIONS FOR UP TO

    FOUR (4) SENSOR CABLES. ADDITIONAL SENSORS MAY BE

    HARD-WIRED TO THE COMMUNICATION MODULES, AS

    NECESSARY.

8.  THE CONTRACTOR SHALL INSTALL THE RADAR DETECTION

    PRIOR TO MILLING/DISABLING EXISTING LOOPS.

9.  THE INSTALLATION SHALL INCLUDE ALL CONTROLLER

    PROGRAMMING FOR COMPLETE INSTALLATION, WHICH

    INCLUDES MODIFICATIONS FOR REMOVAL OF EXISTING

    DETECTION.

PAYMENT FOR ITEM 809 STOP-LINE RADAR DETECTION, AS PER

PLAN SHALL BE MADE AT THE CONTRACT UNIT PRICE FOR EACH

UNIT, COMPLETE AND IN PLACE INCLUDING ALL REQUIRED

CABINET HARDWARE, MOUNTING BRACKETS, CABLES, CONDUIT

AND CONNECTIONS TESTED AND ACCEPTED.

STOP-LINE RADAR DETECTION, AS PER PLANEACH2809 18
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COLUMBIA ROAD

W/(2)-STOP LINE RADAR UNITS (D8A & D1A)

SP-4 EX. SIGNAL SUPPORT

EX. SIGNAL CONTROLLER

REMOVE EX. CABLES

ABANDON IN PLACE

EX. CONDUIT

R
D

Z
1

A

(TO REMAIN)

EX. PULL BOX

(TO BE REMOVED)

EX. PULL BOX

(TO BE REMOVED)

EX. PULL BOX

SP-2 EX. SIGNAL SUPPORT

RDZ3A

(TO REMAIN)

EX. PULL BOX
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S
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2
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R
-3
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1

2

3

4
5 6

7

8

9

SP-1 EX. SIGNAL SUPPORT

SP-3 EX. SIGNAL SUPPORT

CHANNELIZING LINE SEPARATING THE THROUGH LANE AND RIGHT TURN LANE.

2. PROPOSED FIVE-SECTION SIGNAL HEAD SHALL BE ALIGNED WITH THE NORTHBOUND 

 CONSTRUCTION COLUMBIA ROAD�1. ALL STATIONING AND OFFSETS BASED OFF 
NOTES:

SEE NOTE 2

R

Y

G

Y

G

R

Y

G

Y

G

R

Y

G

REMAIN
EX. TO

1, 3, 5, 7

REMAIN
EX. TO

2, 6
PROPOSED

9

R

Y

G

REMOVED
EX. TO BE 

8

12" LED LENSES W/ BACKPLATES
VEHICLUAR SIGNAL HEADS

EXISTING SIGNS

A

B

A

A

B

A

B

A B

PROPOSED SIGNS

SN1

(SPAN WIRE MTD.)
R3-5R-30

C

CC

LEGEND

UNIT HEAD, 12"
TRAFFIC SIGNAL, 3 

UNIT HEAD, 12"
TRAFFIC SIGNAL, 5 

POLE
SIGNAL SUPPORT 

PAD
CABINET AND WORK 
CONTROLLER 

TRAFFIC PULL BOX

PROP.EX.

REMOVE EX. CABLES
ABANDON IN PLACE

EX. CONDUIT

REMOVE EX. CABLES
ABANDON IN PLACE

EX. CONDUIT

rr

+
2
0

+
2
8

ITEM 632 - REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLAN

QUANTITY

LUMP

1

DESCRIPTION
REMOVED ITEM
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WATER WORK NOTES

SDR 21.

SERVICES. TRACER WIRE MUST BE USED WITH POLY AND

(COPPER TUBE SIZE) MAY BE USED FOR 1 1/2" AND 2"

FOR 3/4" AND 1" SERVICES. POLYETHYLENE 200 PSI

BE ALLOWED. TYPE K COPPER SHALL BE USEDSHALL NOT

PIPE FROM THE CORP STOP TO THE METER. COUPLINGS

EACH SERVICE LATERAL MUST BE A CONTINUOUS PIECE OF14.

310.02, BETWEEN MAINS AND DRAINS.

BE BACKFILLED WITH GRANULAR MATERIAL, ODOT ITEM

ALL WATER MAINS CROSSING UNDER STORM DRAINS SHALL13.

AND WATER LATERALS TO THE OWNER.

CONTRACTOR SHALL SUBMIT AS-BUILT PLANS OF SANITARY12.

DELIVERED TO THE OWNER.

STATE PLANE COORDINATES AND ELECTRONICALLY

APPURTENANCES SHOULD BE SURVEYED INOF THESE 

TEE, ETC. MUST BE PROVIDED ON THE AS-BUILT PLANS. ALL

THE LOCATION OF ALL WATER SERVICE LATERALS BENDS,11.

TO PERMANENTLY INDICATE THE LOCATION OF SAID LATERALS.

STAMPED IN THE CURB AT THE TIME THE CURB IS PLACED

THE LOCATION OF WATER SERVICE LATERALS MUST BE10.

THREE (3') OF A BELL.

CORPORATION STOPS. NO TAP SHALL BE MADE WITHIN

A MINIMUM OF THREE FEET (3') IS REQUIRED BETWEEN9.

OF A FIRE HYDRANT.

NO DRIVEWAY SHALL BE INSTALLED WITHIN FIVE FEET (5')8.

OF DRIVEWAYS, ROADWAYS OR SIDEWALK.

STOP SHALL BE LOCATED UNDER OF WITHIN THREE FEET (3')

NO GATE VALVE, METER PIT, BLOW OFF OR CORPORATION7.

VERTICAL SEPARATION.

FEET (10') HORIZONTAL SEPARATION AND/OR TWO FEET (2')

WATER AND SEWER LINES SHALL HAVE A MINIMUM OF TEN6.

THICK. PREFABRICATED CONCRETE RINGS ARE ACCEPTABLE

EIGHTEEN INCHES (18") SQUARE/CIRCLE AND NINE INCHES (9")

AROUND ALL MAIN VALVE BOXES. THE SLABS MUST BE

A CONCRETE SLAB MUST BE PROVIDED AT FINAL GRADE5.

TO HAVE SET SCREWS.

NEENAH-NF-19130002 OR EQUAL. ALL VALVE EXTENSIONS

MUST BE CAST/STAMPED "WCWD" IN 1 1/2" LETTERS AND BE

ALL WATER VALVES MUST OPEN LEFT. ALL VALVE BOX LIDS4.

COMPACT FITTINGS ARE PERMITTED.3.

CLASS 350 FOR 20" AND ABOVE.

WITH AWWA SPEC. C-151 CLASS 52 IN SIZES 4"-16" AND PSI

ALL WATER MAINS SHALL BE DUCTILE IRON CONFORMING2.

COVER OF 42"

ALL WATER SERVICE LATERALS SHALL HAVE MINIMUMA.

ALL WATER MAINS SHALL HAVE A MINIMUM COVER OF 4'-6"1.

WATER WORK NOTES (CONTINUED)

AND REGULATIONS

PER WARREN COUNTY WATER AND SERWER STANDARDS

ALL WATER LINES TO BE ABANDONED SHALL BE PLUGGED23.

UNITED STATES OF AMERICA.

ALL MATERIALS USED SHALL BE DOMESTIC, MADE IN THE22.

NOT IN THE METER PIT.

1013 IS TO BE INSTALLED AHEAD OF ANY SPRINKLER BUT

BACK FLOW PREVENTER THAT COMPLIES WITH A.S.S.E.21.

METER PIT.

NO IRRIGATION CONNECTIONS SHALL BE ALLOWED IN THE20.

DEDUCT METERS SHALL NOT BE ALLOWED.19.

LEAKAGE SHALL BE PER TABLE 6A OF AWWA C-600.

2 HOURS AT 200 PSI, WHICHEVER IS GREATER. ALLOWABLE

ALL NEW WATER MAINS SHALL BE PRESSURE TESTED FOR18.

SWAB PIPE WITH 50 PPM CHLORINE SOLUTION BE INSTALLATION.17.

200 PSI. POLY MUST HAVE A TRACER WIRE. 

METER PIT MUST BE TYPE K COPPER OR POLYETHYLENE

1 1/2" AND 2" SERVICE LINES FROM THE CORP STOP TO THE16.

LEAD IS REQUIRED INTO THE PIT).

METER PIT INTO THE STRUCTURE BEING SERVED (A 3'

TAPED EVENLY EVERY 3' ON POLY AND SDR 21 FROM THE

COPPER, PLY 200 PSI OR SDR 21. TRACER WIRE MUST BE

SERVICE LINES 1" AND LARGER MUST BE EITHER TYPE K15.
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 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - PROPOSED COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

SAWCUT*

1.60%

LEGEND

721 43 5

ITEM 441

ITEM 302

ITEM 304

ITEM 6099" ASPHALT CONCRETE BASE, PG64-22

6" AGGREGATE BASE

1

3

4

5 ITEM 204 SUBGRADE COMPACTION

8

ITEM 4076

ITEM 4412

EX. CURB OR TO SOLID PAVEMENT

*NOTE: SAWCUT 1' MIN. FROM

1¾" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448)

1½" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

COMBINATION CURB AND GUTTER, TYPE 2

A

PROFILE  GRADE

1.60%±

 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - EXISTING COLUMBIA ROAD

8

STEP DETAIL

4

8

A

9

ITEM 6059

0'

VARIES 0' TO 13'

STA. 5+60.00 TO STA. 5+65.00

STA. 5+65.00 TO STA. 6+15.00

13'

4" SHALLOW PIPE UNDERDRAIN

1

10

EXISTING ASPHALT CONCRETE PAVEMENT

MATCH EXISTING

STA. 5+60.00 TO STA. 7+32.00

ITEM 254 PAVEMENT PLANING, ASPHALT CONCRETE (1½" AT PROFILE GRADE)

10A

2.5'

2'-6" 6"

2.5'± 16.5'± 16.5'± 2.5'±

2.5'

11 ITEM 659 SEEDING AND MULCHING

126

ITEM 4077 TACK COAT (0.085 GAL/SY) 12 ITEM 608 5" CONCRETE WALK

2.0'7.0'

11
STA. 5+10.95 TO STA. 5+60.00

1.56%

125

1.56%

11

2.00%

STA. 5+10.95 TO STA. 5+60.00
SECTION APPLIES:

8.00%

2.0'5.0'10.0'

C
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P
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N
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E

R
 

M
A

R
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Y
tr

a
n
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rt
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1.60%±

11

 CONSTRUCTION COLUMBIA ROAD�

NORMAL SECTION - PROPOSED COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

SAWCUT*
1.60%

A

2.5' 2.5'

126

2.0'7.0'

11

1.56%
8.00%

91

MATCH EXISTING

STA. 9+41.13 TO STA. 9+83.17 (SEE INTERSECTION DETAIL)

STA. 7+32.00 TO STA. 9+41.13

10 721 43 5

8

STA. 4+11.00 TO STA. 5+10.95

125

1.56%

11

2.00%

STA. 4+11.00 TO STA. 5+10.95
SECTION APPLIES:

11

5.0'10.0'

28.5'

10.5'

15.5'

 CONSTRUCTION COLUMBIA ROAD�

MILL & FILL SECTION - COLUMBIA ROAD

PROFILE GRADE

SECTION APPLIES:

MATCH EXISTING

1

MATCH EXISTING

STA. 3+77.00 TO STA. 5+60.00

10A

16.5'±

6

16.5'±

MATCH EXISTING

MATCH EXISTING
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UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE

PROJECT CONSTRUCTION LIMITS TOGETHER WITH THEIR

RESPECTIVE OWNERS:

SURVEYING PARAMETERS

PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL

POSITIONING ON ODOT PROJECTS. SEE BELOW

FOR A TABLE CONTAINING PROJECT CONTROL

INFORMATION.

USE THE FOLLOWING PROJECT CONTROL, VERTICAL

POSITIONING, AND HORIZONTAL POSITIONING PARAMETERS

FOR ALL SURVEYING:

PROJECT CONTROL

POSITIONING METHOD:                        ODOT VRS

MONUMENT TYPE:                                 TYPE 13

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM:          NAVD 88

GEOID:                                                     GEOID 1213

HORIZONTAL POSITIONING

REFERENCE FRAME:                             NAD83 (2011)

ELLIPSOID:                                              GR580

MAP PROJECTION:                                 LAMBERT CONFORMAL CONIC

COORDINATE SYSTEM:                         OHIO STATE PLANE, SOUTH ZONE

COMBINED SCALE FACTOR:                 1.00002576

ORIGIN OF COORDINATE

SYSTEM:                                                   0,0

USE THE POSITIONING METHODS AND MONUMENT TYPE USED

IN THE ORIGINAL SURVEY TO RESTORE ALL MONUMENTS

RELATED TO PRIMARY PROJECT CONTROL THAT ARE

DAMAGED OR DESTROYED BY CONSTRUCTION ACTIVITIES.

RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN

ACCORDANCE WITH CMS 623.

UNITS ARE IN U.S. SURVEY FEET.

WORK LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR

PHYSICAL CONSTRUCTION ONLY. PROVIDE THE

INSTALLATION AND OPERATION OF ALL WORK ZONE

TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL

DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR

OUTSIDE THESE WORK LIMITS.

CONSTRUCTION NOISE

ACTIVITIES AND LAND USE ADJACENT TO THIS PROJECT

MAY BE AFFECTED BY CONSTRUCTION NOISE. IN ORDER TO

MINIMIZE ANY ADVERSE CONSTRUCTION NOISE IMPACTS,

DO NOT OPERATE POWER-OPERATED CONSTRUCTION-TYPE

DEVICES BETWEEN THE HOURS OF 10 PM AND 6 AM. IN

ADDITION, DO NOT OPERATE AT ANY TIME ANY DEVICE IN

SUCH A MANNER THAT THE NOISE CREATED SUBSTANTIALLY

EXCEEDS THE NOISE CUSTOMARILY AND NECESSARILY

ATTENDANT TO THE REASONABLE AND EFFICIENT

PERFORMANCE OF SUCH EQUIPMENT.

CINCINNATI, OH 45207

2010 DANA AVE, EF324

ELECTRIC RECORDS

DUKE ENERGY  

TIM MEYER

CINCINNATI, OH 45202

139 E. FOURTH ST., RM. 460A

GAS RECORDS

DUKE ENERGY 

BRIAN HOLLMANN

CINCINNATI, OH 45232

4747 SPRING GROVE AVE

GREATER CINCINNATI WATER WORKS

KYLE BUCKLEY

CINCINNATI, OH 45201

221 E. FOURTH ST. (BLDG. 121-900)

SPECIALIST OUTSIDE PLANT ENGINEER

NETWORK OPERATIONS - 

CINCINNATI BELL

JOHN STRAUSS
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WALL REMOVED

ITEM 202 - REMOVAL, MISC: LANDSCAPE

ITEM 202 - REMOVAL MISC.: LANDSCAPE WALL REMOVED

SHALL BE INCLUDED UNDER THE UNIT BID PRICE FOR 

REQUIRED TO COMPLETE THE WORK DESCRIBED ABOVE

ITEM 202. ALL MATERIALS, LABOR AND EQUIPMENT

LOCATION SHOWN ON SHEET 9. REMOVAL SHALL BE PER

THE CONTRACTOR SHALL REMOVE LANDSCAPE WALL AT

PART-WIDTH CONSTRUCTION

BECAUSE OF THE NECESSITY TO BUILD THIS PROJECT UNDER

TRAFFIC AND TO CONSTRUCT THE FULL PAVEMENT WIDTH IN

STAGES, EXERCISE CARE TO PREVENT THE CONSTRUCTION OF A

BUTT JOINT IN THE BASE COURSES. LAP LONGITUDINAL JOINTS

AS SHOWN ON STANDARD CONSTRUCTION DRAWING BP-3.1.

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE

PLANS ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY

SECTION 153.64 O.R.C.

PIPES AND UTILITIES

CROSSINGS AND CONNECTIONS TO EXISTING

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE

CONNECTED TO, OR CROSS OVER OR UNDER AN EXISTING

SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL

LOCATE THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE

AND GRADE BEFORE STARTING TO LAY THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING

CONDUIT, OR EXISTING APPURTENANCE TO BE CONNECTED,

DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A CHANGE

IN THE PLAN CONDUIT SLOPE, THE ENGINEER SHALL BE

NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION

OF THE PROPOSED CONDUIT WHICH WILL BE AFFECTED BY THE

VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL

INTERSECT AN EXISTING SEWER OR UNDERGROUND UTILITY IF

CONSTRUCTED AS SHOWN ON THE PLAN, THE ENGINEER SHALL

BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY

PORTION OF THE PROPOSED CONDUIT WHICH WOULD BE

AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY.

PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL

BE INCLUDED IN THE CONTRACT PRICE FOR THE PERTINENT

611 CONDUIT ITEM.

SEEDING AND MULCHING

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE

GROWTH AND CARE OF PERMANENT SEEDED AREAS:

659, TOPSOIL                                        37 CU. YD.

659, SEEDING AND MULCHING          489 SQ. YD.

659, COMMERCIAL FERTILIZER         0.05 TON

659, WATER                                          1 M. GAL.

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF

EXPOSED SOIL BETWEEN THE RIGHT-OF-WAY LINES, AND WITHIN

THE CONSTRUCTION LIMITS FOR AREAS OUTSIDE THE RIGHT-

OF-WAY LINES COVERED BY WORK AGREEMENT OR SLOPE

EASEMENT. QUANTITY CALCULATIONS FOR SEEDING AND

MULCHING ARE BASED ON THESE LIMITS.

CINCINNATI, OH 45242

10920 KENWOOD ROAD

CONSTRUCTION COORDINATOR

SPECTRUM 

KENT RIEGER

WAPAKONETA, OHIO

13888 COUNTY ROAD 25A

OSP MANAGER

PLANT GIS & DESIGN

COMNET, INC

SARAH EMANS

MATERIAL STAGING AREA

ENCROACH INTO THE SOUTHBOUND LANES.

CONTRACTOR SHALL ENSURE THAT NO MATERIALS OR EQUIPMENT

WHEN THE NORTHBOUND LANES ARE CLOSED TO TRAFFIC. THE

LANES OF COLUMBIA ROAD AS A STAGING AREA DURING PERIODS

THE CONTRACTOR MAY UTILIZE THE EXISTING NORTHBOUND
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ITEM 614 - MAINTAINING TRAFFIC

THE FOLLOWING NOTES.

DRAWINGS SHALL APPLY TO THIS PROJECT IN ADDITION TO

SPECIFICATIONS) AND APPLICABLE STANDARD CONSTRUCTION

MATERIALS SPECIFICATIONS" (INCLUDING SUPPLEMENTAL

DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND

CURRENT EDITION", PERTINENT PROVISIONS OF THE "OHIO

THE "OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES,

REQUIREMENTS FOR MAINTAINING TRAFFIC AS SPECIFIED IN

THE CONTRACTOR AND THE TRAVELING PUBLIC. THE

THE LEAST INCONVENIENCE TO, AND THE MAXIMUM SAFETY OF

IT IS THE INTENTION TO PERFORM THE REQUIRED WORK WITH

THROUGH TRAFFIC MAY BE DETOURED AS SHOWN ON SHEET 5.

EXCEED 60 CONSECUTIVE CALENDAR DAYS, WHEN NORTHBOUND

BE MAINTAINED AT ALL TIMES, EXCEPT FOR A PERIOD NOT TO

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL

PROVISIONS.

WITH THE PROPERTY OWNERS TO MAINTAIN SPECIAL ACCESS

AND PLAN SPECIFICATIONS. THE CONTRACTOR SHALL WORK

MAINTAINED AT ALL TIMES IN ACCORDANCE WITH THESE NOTES

ACCESS FOR ABUTTING PROPERTY OWNERS SHALL BE

WITH THE WORK IN PROGRESS.

MAINTENANCE OF TRAFFICE DEVICES SHALL COMMENSURATE

SHALL NOT BE PERMITTED. THE LEVEL OF UTILIZATION OF

REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER,

PROJECT IN WHICH NO WORK IS ANTICIPATED WITHIN A

LANE CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE

INTENT TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC.

SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS

BELOW.

IN ACCORDANCE WITH THE NOTICE OF CLOSURE TIME TABLE

THE CONTRACTOR PRIOR TO THE SCHEDULED ROAD CLOSURE

NOTICE OF CLOSURE SIGNS (W20-H13) SHALL BE ERECTED BY

HOURS 12 P.M. AND 7 P.M.

LANE CLOSURES ARE NOT PERMITTED ON US 22/3 BETWEEN THE 

OR NEAR THE POINT OF CLOSURE.

TRAFFIC CONTROL DEVICES. THEY SHOULD BE ERECTED AT

NOT TO INTERFERE WITH THE VISIBILTY OF ANY OTHER

THE ROAD FACING TRAFFIC. THEY SHALL BE PLACED SO AS

THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF

NOTICE TO CLOSURE SIGN TIME TABLE

ITEM
CLOSURE

DURATION OF

TO PUBLIC

SIGN DISPLAYED

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

7 CALENDAR DAYS

PRIOR TO CLOSURE

2 CALENDAR DAYS

>= 2 WEEKS

< 2 WEEKS

> 12 HOURS &

< 12 HOURS

CLOSURE

ROAD

GENERAL SWITCHBOARD NUMBER.

BE A SPECIFIC OFFICE WITHIN THE COUNTY RATHER THAN THE

MOTORIST MAY CALL FOR ADDTIONAL INFORMATION. THIS IS TO

LINE OF THE W0-H13 SIGN LISTS A PHONE NUMBER WHICH A

FORMAT AND THE NUMBER OF DAYS OF THE CLOSURE. THE LAST

THE SIGN SHALL DISPLAY THE DATE OF THE CLOSURE IN MMM-DD

THROUGHOUT THE DURATION OF THE PROJECT, THE

CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN

WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING

MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR

SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN

A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET

THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW

TO INFORM THE SPECIAL HAULING PERMITS SECTION

(HAULING.PERMITS@DOT.OHIO.GOV) AND THE DISTRICT PUBLIC

INFORMATION OFFICE (PIO). THIS NOTIFICATION SHALL BE

RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL

SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL

CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH

TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF

WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION,

DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED,

NUMBER OF LANES CLOSED, MINIMUM VERTICAL CLEARANCE,

MINIMUM WIDTH OF DRIVABLE PAVEMENT, DETOUR ROUTES, IF

APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY

THE PROJECT ENGINEER.

IN WHICH THE AFFECTED ROADS ARE CLOSED TO TRAFFIC.

THE LOCATIONS DESCRIBED IN THESE NOTES DURING PERIODS

BARRICADES AND LIGHTS, AS DETAILED IN SCD MT-101.60 AT

STANDARD 48 x 30 INCH ROAD CLOSED SIGNS, SIGN SUPPORTS,

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN

ITEM 614 - MAINTAINING TRAFFIC (CONT.)

OF THE TYPE AND LOCATION SHOWN IN THE DETOUR PLAN.

UNIFORM TRAFFIC CONTROL DEVICES, AND TYPE III BARRICADES

AND SIGN SUPPORTS, AS DETAILED IN THE OHIO MANUAL OF

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN SIGNS

TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE PLAN.

THE LUMP SUM CONTRACT PRICE FOR ITEM 614 - MAINTAINING

LABOR, EQUIPMENT AND MATERIALS SHALL BE INCLUDED IN

UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT FOR ALL

OF THE SPECIFICATIONS, AS WELL AS THE OHIO MANUAL OF

ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE PORTIONS

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN

NOTIFICATION OF TRAFFIC RESTRICTIONS

NOTIFICATION TIME TABLE

ITEM
CLOSURE

DURATION OF

TO PUBLIC

SIGN DISPLAYED

PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

7 CALENDAR DAYS

PRIOR TO CLOSURE

2 CALENDAR DAYS

>= 2 WEEKS

< 2 WEEKS

> 12 HOURS &

< 12 HOURS

CLOSURE

ROAD

< 2 WEEKS

>= 2 WEEKS
PRIOR TO CLOSURE

14 CALENDAR DAYS

PRIOR TO CLOSURE

5 CALENDAR DAYS& RESTRICTIONS

LANE CLOSURES

& RESTRICTIONS

LANE CLOSURES
N/A

IMPLEMENTATION

PRIOR TO

14 CALENDAR DAYS

THE PROJECT ENGINEER USING THE NOTIFICATION TIME TABLE.

REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO

ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS

AS PER PLAN

ITEM 614 - BUSINESS ENTRANCE (M4-H15) SIGN,

SUBSTITUTED FOR THE WORD "BUSINESS".

UNUSUAL CASES, THE ACTUAL BUSINESS NAME MAY BE

THAT A DRIVEWAY SERVES A SPECIFIC BUSINESS. IN SUCH

UNUSUAL CIRCUMSTANCES WHERE IT MAY NOT BE INTUITIVE

WITH THE WORD "BUSINESS" ON THE TOP LINE, EXCEPT UNDER

TO BACK). THE SIGN SHALL HAVE THE STANDARD M4-H15 LEGEND

LEGEND SHALL BE PLACED ON BOTH SIDES OF THE SIGN (BACK

OR TYPE H ORANGE RETROREFLECTIVE SHEETING. THE SIGN

PERMITTED. THE SIGN SHALL BE 36 x 48 INCH IN SIZE WITH TYPE G

REPLACEMENT. ONLY ONE SIGN PER BUSINESS SHALL BE

SOUTH OF THE BEGINNING OF THE FULL-DEPTH PAVEMENT

(M4-H15) AT THE STRIP MALL ENTRANCE DRIVE, LOCATED JUST

THE CONTRACTOR SHALL PROVIDE A BUSINESS ENTRANCE SIGN

OF TRAFFIC OPERATIONS.

NEED TO BE MOVED FOR EACH PHASE OF THE MAINTENANCE

DEGREES TO THE DIRECTION(S) OF TRAFFIC. THE SIGN MAY

OF THE DRIVEWAY. THE SIGN SHOULD BE POSITIONED AT 90

CLEARLY VISIBLE AND SHALL CLEARLY IDENTIFY THE LOCATION

CONTROL DEVICES, CURRENT EDITION. THE SIGN SHALL BE

IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC

TEMPORARY POSTS IN ACCORDANCE WITH SCD MT-105.10 AND

THE SIGNS SHALL BE MOUNTED ON TWO #3 POSTS OR ON

ENTRANCE SIGN.

THE CONTRACT PRICE PER EACH FOR ITEM 614 - BUSINESS

ALL LABOR, MATERIALS AND EQUIPMENT SHALL BE INCLUDED IN

MOUNTING, RELOCATING, AND REMOVING THE SIGN, INCLUDING

PAYMENT FOR ALL COSTS ASSOCIATED WITH MANUFACTURING,

TO THE GENERAL SUMMARY FOR THIS ITEM:

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED

1 EACHITEM 614 - BUSINESS ENTRANCE SIGN

ITEM 614 - DETOUR SIGNING

INCLUDED IN THE LUMP SUM BID FOR ITEM 614 - DETOUR SIGNING.

EQUIPMENT TO IMPLEMENT THE DETOUR SIGNING SHALL BE

DETOUR SIGNING. PAYMENT FOR ALL MATERIAL, LABOR AND

THE CONTRACTOR SHALL FURNISH, ERECT, MAINTAIN AND REMOVE

WITH TYPE G OR TYPE H ORANGE RETROREFLECTIVE SHEETING.

TRAFFIC TO THE SOUTH. THE SIGN SHALL BE 36 X 12 INCH IN SIZE

AT THE EXIT OF EACH DRIVE ON COLUMBIA ROAD, DIRECTING

THE CONTRACTOR SHALL PROVIDE ONE-WAY SIGNS (R6-1L OR 1R)

OF TRAFFIC OPERATIONS.

NEED TO BE MOVED FOR EACH PHASE OF THE MAINTENANCE

DEGREES TO THE DIRECTION(S) OF TRAFFIC. THE SIGN MAY

OF THE DRIVEWAY. THE SIGN SHOULD BE POSITIONED AT 90

CLEARLY VISIBLE AND SHALL CLEARLY IDENTIFY THE LOCATION

CONTROL DEVICES, CURRENT EDITION. THE SIGN SHALL BE

IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC

TEMPORARY POSTS IN ACCORDANCE WITH SCD MT-105.10 AND

THE SIGNS SHALL BE MOUNTED ON TWO #3 POSTS OR ON
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
SHEET NO.

SEE 

3 8 14 17 18 21 OFFICE EXT TOTAL

ROADWAY

321 202 23000 321 SY PAVEMENT REMOVED

459 202 30000 459 SF WALK REMOVED

540 202 32000 540 FT CURB REMOVED

64 202 34900 64 FT PIPE REMOVED

2 202 58100 2 EACH CATCH BASIN REMOVED

3 202 75600 3 EACH METER VAULT REMOVED

42 202 98200 42 FT REMOVAL MISC.:LANDSCAPE WALL REMOVED 3

449 203 10000 449 CY EXCAVATION

67 203 20000 67 CY EMBANKMENT

670 204 10000 670 SY SUBGRADE COMPACTION

3,455 608 12000 3,455 SF 5" CONCRETE WALK

120 608 52000 120 SF CURB RAMP

EROSION CONTROL

37 659 00300 37 CY TOPSOIL

489 659 10000 489 SY SEEDING AND MULCHING

0.05 659 20000 0.05 TON COMMERCIAL FERTILIZER

1 659 35000 1 MGAL WATER

DRAINAGE

354 605 05100 354 FT 4" SHALLOW PIPE UNDERDRAINS

20 611 00410 20 FT 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET

48 611 04400 48 FT 12" CONDUIT, TYPE B

23 611 04600 23 FT 12" CONDUIT, TYPE C

2 611 98180 2 EACH CATCH BASIN, NO. 3A

4 611 99654 4 EACH MANHOLE ADJUSTED TO GRADE

PAVEMENT

227 252 01000 227 SY FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REPLACEMENT

2,266 254 01000 2,266 SY PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2" DEPTH)

87 302 46000 174 TON ASPHALT CONCRETE BASE, PG64-22 (9" DEPTH)

112 304 20000 112 CY AGGREGATE BASE (6" DEPTH)

228 407 10000 228 GAL TACK COAT

121 441 50000 242 TON ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 (1-1/2" DEPTH)

31 441 50300 62 TON ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) (1-3/4" DEPTH)

328 609 12000 328 FT COMBINATION CURB AND GUTTER, TYPE 2

179 609 26000 179 FT CURB, TYPE 6

WATER WORK

628 638 01200 628 FT 8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS

138 638 04800 138 FT " COPPER SERVICE BRANCH4
3

80 638 04900 80 FT 1" COPPER SERVICE BRANCH

2 638 07490 2 EACH 8" GATE VALVE

1 638 09710 1 EACH 12" X 8" TAPPING SLEEVE, VALVE AND VALVE BOX

3 638 11200 3 EACH METER, SETTING, STOP AND CHAMBER

520 638 98600 520 FT WATER WORK, MISC.:PLUG AND ABANDON IN PLACE 21

TRAFFIC CONTROL

30 621 00100 30 EACH RPM

16 621 54000 16 EACH RAISED PAVEMENT MARKER REMOVED

30.0 630 03100 30.0 FT GROUND MOUNTED SUPPORT, NO. 3 POST

1 630 79000 1 EACH SIGN HANGER ASSEMBLY, SPAN WIRE

19.0 8.0 630 80100 27.0 SF SIGN, FLAT SHEET

4 630 84900 4 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

0.21 644 00100 0.21 MILE EDGE LINE, 4"

0.13 644 00300 0.13 MILE CENTER LINE

592 644 00400 592 FT CHANNELIZING LINE, 8"

83 644 00500 83 FT STOP LINE

615 644 00600 615 FT CROSSWALK LINE, 24"

10 644 01300 10 EACH LANE ARROW

360 644 30000 360 FT REMOVAL OF PAVEMENT MARKING



PROJECT ID

SHEET

DESIGNER

DESIGN AGENCY

TOTAL

P
:\

W
A

R
\T

R
\0

0
0

2
\C

o
lu

m
b

ia
 R

d
\4

0
0

-E
n

g
in

e
e
ri

n
g

\R
o

a
d

w
a
y

\S
h

e
e
ts

\C
o

lu
m

b
ia

 R
d

_
G

G
0

0
2

.d
g

n

M
O

D
E

L
: 

S
h

e
e
t 

 P
A

P
E

R
S

IZ
E

: 
3

4
x

2
2

 (
in

.)
  

  
D

A
T

E
: 

2
/2

2
/2

0
2

2
  

T
IM

E
: 

3
:3

9
:4

9
 P

M
  

U
S

E
R

: 
b

a
c
k

e
l

BTP

BAA

COLUMBIA RD

7

G
E

N
E

R
A

L
 S

U
M

M
A

R
Y

06/28/21

24C
O

L
U

M
B

IA
 R

O
A

D

REVIEWER

C
A

R
P

E
N

T
E

R
 

M
A

R
T

Y
tr

a
n
s
p
o
rt

a
ti

o
n

SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET 

SEE 

4 18 OFFICE EXT TOTAL

TRAFFIC SIGNALS

1 632 05086 1 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, BLACK

1 632 25000 1 EACH COVERING OF VEHICULAR SIGNAL HEAD

282 632 40700 282 FT SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG

1 632 90100 1 EACH REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLAN 18

303 632 90500 303 FT SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER WIRE 18

2 809 69100 2 EACH STOP LINE RADAR DETECTION, AS PER PLAN 18

MAINTENANCE OF TRAFFIC

1 614 12420 LS DETOUR SIGNING

1 614 40051 1 EACH BUSINESS ENTRANCE SIGN, AS PER PLAN 4

INCIDENTALS

614 11000 LS MAINTAINING TRAFFIC

624 10000 LS MOBILIZATION

623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

832 30000 5,000 EACH EROSION CONTROL
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FT EACH SY FT SF FT FT SF FT EACH FT EACH EACH FT

R1 9 8+60.95 TO 8+82.72 27 1

R2 9 8+79.86 TO 8+82.72 37 1

R3 9 5+60.00 TO 9+41.37 321

R4 9 5+60.00 TO 8+54.70 304

R5 9 8+26.74 TO 8+80.74 91

R6 9 8+84.69 TO 9+81.81 145

R7 9 9+40.13 TO 9+75.88 459

R8 3 9+47.67 TO 9+73.41 42

R9 9 5+92.48 1

R10 9 7+55.44 1

R11 9 9+16.84 1

R12 9 9+27.74 1

R13 9 5+60.00 TO 9+17.15 16

R14 9 5+58.23

R15 9 6+75.40

R16 9 9+35.92

R17 9 8+76.27

R18 9 9+65.43

R19 9 3+96.87 TO 4+07.09 31

R20 9 9+47.95 TO 9+63.09 45

R21 9 9+63.09 TO 9+76.57 44

R22 9 3+48.80 TO 9+72.42

D1 9 8+58.66 TO 8+82.60 1 23

D2 9 8+82.60 TO 8+82.90 1 48

UD1 9 8+82.60 257 10

UD2 9 8+82.60 97 10

TOTALS CARRIED TO GENERAL SUMMARY 64 2 321 540 459 42 354 120 20 2 48 4 16 23
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PROP. EOP

+11.16

NOTES
1. SEE SHEET 2 FOR TYPICAL SECTIONS

2. SEE SHEET 15 FOR INTERSECTION DETAIL

3. SEE SHEET 16 FOR DRIVEWAY DETAILS

4. SEE SHEETS 17 - 20 FOR TRAFFIC CONTROL AND SIGNAL

CURB, TYPE 6

BY OTHERS

RELOCATED

ELEC. POLE

EX. CURB

EX. CURB

EX. CURB

+93.80

EX. LANDSCAPE WALL

9+52.35
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34°29'
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CB 3A

ATG
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ATG = ADJUST TO GRADE
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ID TYPE STATION OFFSET GRATE ELEV. INVERT ELEV

D1 CB-3A 8+58.66 34.88' RT 838.61 12" - 836.37 (N)

D2 CB-3A 8+82.98 31.00' RT 837.97 12" - 836.25 (W & S)

D3 EX. CB 8+79.53± 19.97'± LT 838.59± 12" - 836.01 (E)

PROPOSED DRAINAGE STRUCTURES

D3

R19

R8

FULL BLOCK
REMOVE WALL TO NEAREST

TYPE A1 CURB RAMP
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� CONSTRUCTION
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STA. 9+41.13, 75.50' RT.
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+93.80

(PER BP-4.1)

DROPPED CURB

13.0'13.0'

STA. 6+78.10, 53.1' RT STA. 7+44.10, 53.1' RT
L= 31.4'

Δ= 90°04'06"

R= 20.0'

L= 31.4'

Δ= 89°55'54"

R= 20.0'

G   840.20

TC 840.70

840.1± 840.1±

840.87

840.85

2
8
.5

'

840.1±

G   839.68

TC 840.18

TC 840.35
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G   838.94
TC 839.44
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G   838.28

TC 838.78

G   838.36

TC 838.86

L= 15.1'

Δ= 34°29'22"

R= 25.0'

STA. 8+17.10, 55.9' RT

STA. 8+57.82, 32.5' RT

L= 3.54'

Δ= 135°30'00"

R= 1.5'
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839.2±

CURB, TYPE 6

CURB, TYPE 6

CURB, TYPE 2
CURB, TYPE 2

CURB, TYPE 2 TYPE 2

CURB, 

840.64840.87 840.63 840.81

ELEV. 838.61

CB GRATE 

G   840.26

TC 840.76

TC 839.33
G 839.24

DROPPED CURB DROPPED CURB
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    INTERSECTION AS SHOWN.

    REPLACED BEGINNING AT STA. 3+95 THROUGH THE 

2. ALL EXISTING PAVEMENT MARKINGS TO BE REMOVED AND

FOR SIGNAL PLANS, SEE SHEETS 18 - 20.1.

NOTES:

PAVEMENT MARKING LEGEND

ITEM 644 - EDGE LINE, 4", WHITEEL#

ITEM 644 - LANE ARROWLA#

ITEM 644 - CHANNELIZING LINE, 8"CH#

ITEM 644 - DOUBLE YELLOW (SOLID)DY#

ITEM 644 - STOP LINESL#

ITEM 644 - CROSSWALK LINE, SEE ODOT STD. DWG. TC-74.10CW#
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TRAFFIC CONTROL SUBSUMMARY

TOTALS CARRIED TO GENERAL SUMMARY 30 19.0 30.0 4 0.21 0.13 592 615 10 83 360

NO.

REF

NO.

SHEET
STATION TO STATION

621 630 630 630 644 644 644 644 644 644 644
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EACH SF FT EACH MILE MILE FT FT EACH FT FT

EL1 17 3+95.00 TO 9+82.26 0.11

EL2 17 3+95.00 TO 9+17.55 0.10

DY1 17 5+42.41 TO 9+18.40 6 0.07

DY2 17 4+14.00 TO 7+33.71 6 0.06

CH1 17 6+41.02 TO 9+27.81 8 287

CH2 17 7+50.00 TO 9+27.81 6 178

CH3 17 4+14.08 TO 5+40.85 4 127

CW1 17 9+06.80 TO 9+65.41 397

CW2 17 9+65.29 TO 10+81.53 218 310

LA1 17 4+41.58 1

LA2 17 4+83.60 1

LA3 17 6+34.13 1

LA4 17 6+49.22 1

LA5 17 7+78.39 1

LA6 17 7+83.79 1

LA7 17 8+44.39 1

LA8 17 8+49.79 1

LA9 17 9+10.39 1

LA10 17 9+15.79 1

SL1 17 9+18.40 TO 9+20.40 11.5

SL2 17 9+25.81 TO 9+27.81 23.5

SL3 17 10+32.05 TO 10+77.22 47.5 50

SN2 17 5+65.00 10.0 15.5

SN3 17 7+40.00 1

SN4 17 8+03.00 1

SN5 17 8+06.00 1

SN6 17 9+36.00 9.0 14.5 1

WORK INSPECTION

THE CONTRACTOR SHALL PROVIDE THE PROJECT ENGINEER AND

DISTRICT TRAFFIC ENGINEER WITH 72-HOUR NOTICE OF ANY

SIGNAL WORK TO BE PERFORMED AT THE INTERSECTION SITE(S)

SO THAT INSPECTION SERVICES CAN BE SUPPLIED.

GUARANTEE

THE CONTRACTOR SHALL GUARANTEE THAT THE TRAFFIC

CONTROL SYSTEM INSTALLED AS PART OF THIS CONTRACT

SHALL OPERATE SATISFACTORILY FOR A PERIOD OF 90

DAYS FOLLOWING COMPLETION OF THE 10-DAY PERFORMANCE

TEST. IN THE EVENT OF UNSATISFACTORY OPERATION, THE

CONTRACTOR SHALL CORRECT FAULTY INSTALLATIONS, MAKE

REPAIRS AND REPLACE DEFECTIVE PARTS WITH NEW PARTS OF

EQUAL OR BETTER QUALITY.

EQUIPMENT, MATERIAL AND LABOR COSTS INCURRED IN

CORRECTING AN UNSATISFACTORY OPERATION SHALL BE

BORNE BY THE CONTRACTOR.

THE GUARANTEE SHALL COVER THE FOLLOWING ITEMS OF

THE TRAFFIC CONTROL SYSTEM: VEHICLE DETECTION

EQUIPMENT AND LED LAMP UNITS.

CUSTOMARY MANUFACTURER'S GUARANTEES FOR THE

FOREGOING ITEMS SHALL BE TURNED OVER TO THE STATE OR

THE MAINTAINING AGENCY FOLLOWING ACCEPTANCE OF THE

EQUIPMENT.

THE COST OF GUARANTEEING THE TRAFFIC CONTROL SYSTEM

WILL BE INCIDENTAL TO AND INCLUDED IN THE CONTRACT UNIT

PRICE OF THE VARIOUS ITEMS MAKING UP THE SYSTEM.

DETECTION MAINTENANCE

IF VEHICLE DETECTION BECOMES UNEXPECTEDLY DISABLED,

REQUIRES MODIFICATION, OR IS SCHEDULED TO BE

TEMPORARILY REMOVED DURING THE CONSTRUCTION PROJECT,

THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE PROJECT

ENGINEER AND DISTRICT TRAFFIC ENGINEER.

IF THE LOSS OF VEHICLE DETECTION IS KNOWN PRIOR TO THE

START OF CONSTRUCTION, IT SHALL BE DISCUSSED AT THE

PRECONSTRUCTION MEETING. AT SUCH TIME, THE DISTRICT

TRAFFIC ENGINEER SHALL ADVISE THE PROJECT ENGINEER AND

CONTRACTOR ON THE APPROPRIATE ACTION TO RECTIFY ANY

LOSS OF VEHICLE DETECTION. THIS MAY INCLUDE PLACING THE

TRAFFIC SIGNAL ON MINIMUM OR MAXIMUM RECALL, MODIFYING

THE MINIMUM GREEN TIMES, AND REMOVING THE MALFUNCTION-

ING DETECTION FROM SERVICE. WHERE NON-INTRUSIVE

DETECTION (I.E. VIDEO, RADAR) ALREADY EXISTS, THE

CONTRACTOR SHALL INSURE THAT DETECTION IS OPERATING

AND MAINTAINED BY RECONFIGURING THE DETECTION UNITS

ACCORDINGLY DURING ALL CONSTRUCTION PHASES. THIS IS TO

AVOID THE SIGNAL FROM MAXING OUT THE EFFECTED SIGNAL

PHASE AND CREATING UNNECESSARY DELAYS.

LOCATIONS WHERE NON-INTRUSIVE DETECTION IS PROPOSED

AND THE EXISTING VEHICLE DETECTION IS TO BE ABANDON, THE

NON-INTRUSIVE VEHICLE DETECTION SHALL BE INSTALLED,

CONFIGURED AND MADE FULLY FUNCTIONAL PRIOR TO THE

EXISTING DETECTION BEING DISABLED. THE CONTRACTOR SHALL

CONTINUE TO MAINTAIN AND MODIFY THE DETECTION UNTIL

FINAL ACCEPTANCE OF THE TRAFFIC SIGNAL. THIS IS TO ENSURE

VEHICLE DETECTION REMAINS FULLY FUNCTIONAL THROUGHOUT

CONSTRUCTION.

ITEM 632, SIGNALIZATION, MISC.: UNLASH AND

RELASH MESSENGER WIRE

THE CONTRACTOR SHALL REMOVE EXISTING MESSENGER WIRE

LASHING RODS AND REINSTALL THEM AS NECESSARY FOR THE

INSTALLATION OF ANY NEW CABLES ON THE EXISTING INTER-

SECTION SIGNAL SPANS. THE CABLES SHALL ENTER THE

EXISTING STRAIN POLE THROUGH THE POLE CABLE ENTRANCE

FITTING AND USE THE EXISTING CONDUIT SYSTEM TO GET TO

THE CONTROLLER CABINET. THE NEW CABLES SHALL BE

SUPPORTED BY A NEW CABLE SUPPORT ASSEMBLY AT THE TOP

OF THE STRAIN POLE.

THE NEW SIGNAL CABLES SHALL BE BID BY SEPARATE BID ITEMS.

PAYMENT FOR ITEM 632 "SIGNALIZATION MISC.: UNLASH AND

RELASH MESSENGER WIRE" SHALL BE MADE AT THE CONTRACT

UNIT PRICE PER FOOT AND SHALL INCLUDE ALL LABOR,

MATERIALS, CABLE SUPPORT ASSEMBLIES AND EQUIPMENT TO

INSTALL NEW CABLES ON EXISTING SIGNAL SPAN WIRE

INSTALLATIONS.

ITEM 632, REMOVAL OF TRAFFIC SIGNAL

TRAFFIC SIGNAL INSTALLATIONS, INCLUDING SIGNAL HEADS,

CABLE, TRAFFIC PULL BOXES, ETC. SHALL BE REMOVED IN

ACCORDANCE WITH C&MS 632.26 AND AS INDICATED ON THE PLANS.

TRAFFIC SIGNALS SUBSUMMARY

IT
E

M
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Y

ITEM DESCRIPTION
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630

U
N

IT

1 EACH SIGN HANGER ASSEMBLY, SPAN WIRE

630 7.5 SF SIGN, FLAT SHEET

632 1 EACH VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, BLACK

632 1 EACH COVERING OF VEHICULAR SIGNAL HEAD

SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWGFT291632

REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLANEACH1632 18

SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER WIREFT310632 18

SEE SHEET 19 FOR THE TRAFFIC SIGNAL REMOVAL CHART.

INSTALLATION, AS PER PLANAS PER PLAN
ITEM 809, STOP-LINE RADAR DETECTION, 

THIS ITEM OF WORK SHALL CONSIST OF FURNISHING AND

INSTALLING A WAVETRONIX SMARTSENSOR MATRIX

DETECTION UNIT. THE DETECTION UNIT SHALL INCLUDE

THE FOLLOWING:

1.  POWER SHALL BE PROVIDED FROM THE TRAFFIC CABINET.

2.  ALL REQUIRED INPUTS CARDS SHALL BE INCLUDED IN THE

    TRAFFIC CABINET AND SHALL BE COMPATIBLE WITH CALTRANS,

    NEMA TS1 AND NEMA TS2 DETECTOR RACKS. THE CARDS SHALL

    PROVIDE TRUE PRESENCE DETECTOR CALLS OR CONTACT

    CLOSURE TO THE TRAFFIC CONTROLLER.

3.  THE UNIT SHALL BE MOUNTED DIRECTLY TO A POLE OR MAST

    ARM, AS RECOMMENDED BY THE MANUFACTURER. CABLE(S)

    SHALL BE PROVIDED AS REQUIRED AND RECOMMENDED BY

    THE MANUFACTURER.

4.  SURGE PROTECTION DEVICES, AS RECOMMENDED BY THE

   MANUFACTURER SHALL BE INCLUDED BOTH AT THE POLE

    WHERE THE UNIT IS LOCATED TO PROTECT THE UNIT AND

    IN THE TRAFFIC CABINET TO PROTECT THE CABINET

    ELECTRONICS.

5.  THE MANUFACTURER'S REPRESENTATIVE SHALL BE ON SITE

    DURING INSTALLATION AND TESTING AND SHALL PROVIDE

    ONSITE TRAINING ON THE SETUP, OPERATION AND

    MAINTENANCE OF THE UNIT.

6.  A SERIAL TO ETHERNET COMMUNICATIONS MODULE AND

    ETHERNET CABLE (MINIMUM 7 FEET).

7.  THE POWER SUPPLY AND COMMUNICATION MODULES SHALL

    BE SECURED TO A SINGLE PANEL THAT CAN BE MOUNTED

    INTERIOR TO THE TRAFFIC CABINET. THE PANEL SHALL

    INCLUDE MODULAR-PLUG STYLE CONNECTIONS FOR UP TO

    FOUR (4) SENSOR CABLES. ADDITIONAL SENSORS MAY BE

    HARD-WIRED TO THE COMMUNICATION MODULES, AS

    NECESSARY.

8.  THE CONTRACTOR SHALL INSTALL THE RADAR DETECTION

    PRIOR TO MILLING/DISABLING EXISTING LOOPS.

9.  THE INSTALLATION SHALL INCLUDE ALL CONTROLLER

    PROGRAMMING FOR COMPLETE INSTALLATION, WHICH

    INCLUDES MODIFICATIONS FOR REMOVAL OF EXISTING

    DETECTION.

PAYMENT FOR ITEM 809 STOP-LINE RADAR DETECTION, AS PER

PLAN SHALL BE MADE AT THE CONTRACT UNIT PRICE FOR EACH

UNIT, COMPLETE AND IN PLACE INCLUDING ALL REQUIRED

CABINET HARDWARE, MOUNTING BRACKETS, CABLES, CONDUIT

AND CONNECTIONS TESTED AND ACCEPTED.

STOP-LINE RADAR DETECTION, AS PER PLANEACH2809 18
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COLUMBIA ROAD

W/(2)-STOP LINE RADAR UNITS (D8A & D1A)

SP-4 EX. SIGNAL SUPPORT

EX. SIGNAL CONTROLLER

REMOVE EX. CABLES

ABANDON IN PLACE

EX. CONDUIT

R
D

Z
1

A

(TO REMAIN)

EX. PULL BOX

(TO BE REMOVED)

EX. PULL BOX

(TO BE REMOVED)

EX. PULL BOX

SP-2 EX. SIGNAL SUPPORT

RDZ3A

(TO REMAIN)

EX. PULL BOX
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1
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5 6

7

8

9

SP-1 EX. SIGNAL SUPPORT

SP-3 EX. SIGNAL SUPPORT

CHANNELIZING LINE SEPARATING THE THROUGH LANE AND RIGHT TURN LANE.

2. PROPOSED FIVE-SECTION SIGNAL HEAD SHALL BE ALIGNED WITH THE NORTHBOUND 

 CONSTRUCTION COLUMBIA ROAD�1. ALL STATIONING AND OFFSETS BASED OFF 
NOTES:

SEE NOTE 2
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12" LED LENSES W/ BACKPLATES
VEHICLUAR SIGNAL HEADS
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B

A

A
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A

B

A B

PROPOSED SIGNS

SN1

(SPAN WIRE MTD.)
R3-5R-30

C

CC

LEGEND

UNIT HEAD, 12"
TRAFFIC SIGNAL, 3 

UNIT HEAD, 12"
TRAFFIC SIGNAL, 5 

POLE
SIGNAL SUPPORT 

PAD
CABINET AND WORK 
CONTROLLER 

TRAFFIC PULL BOX

PROP.EX.

REMOVE EX. CABLES
ABANDON IN PLACE

EX. CONDUIT

REMOVE EX. CABLES
ABANDON IN PLACE

EX. CONDUIT

rr

+
2
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+
2
8

ITEM 632 - REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLAN

QUANTITY

LUMP

1

DESCRIPTION
REMOVED ITEM

SIGNAL CABLE

CONTRACTOR
DISPOSED OF BY 

PICK UP
STORED FOR 

VEHICULAR SIGNAL HEADS

X

X

TRAFFIC PULL BOXES2 X

RDZ8A

RDZ8B

3
'
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G

Y

G
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EX. TO

4

REMOVE EX. CABLES
ABANDON IN PLACE

EX. CONDUIT

SN1
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WATER WORK NOTES

SDR 21.

SERVICES. TRACER WIRE MUST BE USED WITH POLY AND

(COPPER TUBE SIZE) MAY BE USED FOR 1 1/2" AND 2"

FOR 3/4" AND 1" SERVICES. POLYETHYLENE 200 PSI

BE ALLOWED. TYPE K COPPER SHALL BE USEDSHALL NOT

PIPE FROM THE CORP STOP TO THE METER. COUPLINGS

EACH SERVICE LATERAL MUST BE A CONTINUOUS PIECE OF14.

310.02, BETWEEN MAINS AND DRAINS.

BE BACKFILLED WITH GRANULAR MATERIAL, ODOT ITEM

ALL WATER MAINS CROSSING UNDER STORM DRAINS SHALL13.

AND WATER LATERALS TO THE OWNER.

CONTRACTOR SHALL SUBMIT AS-BUILT PLANS OF SANITARY12.

DELIVERED TO THE OWNER.

STATE PLANE COORDINATES AND ELECTRONICALLY

APPURTENANCES SHOULD BE SURVEYED INOF THESE 

TEE, ETC. MUST BE PROVIDED ON THE AS-BUILT PLANS. ALL

THE LOCATION OF ALL WATER SERVICE LATERALS BENDS,11.

TO PERMANENTLY INDICATE THE LOCATION OF SAID LATERALS.

STAMPED IN THE CURB AT THE TIME THE CURB IS PLACED

THE LOCATION OF WATER SERVICE LATERALS MUST BE10.

THREE (3') OF A BELL.

CORPORATION STOPS. NO TAP SHALL BE MADE WITHIN

A MINIMUM OF THREE FEET (3') IS REQUIRED BETWEEN9.

OF A FIRE HYDRANT.

NO DRIVEWAY SHALL BE INSTALLED WITHIN FIVE FEET (5')8.

OF DRIVEWAYS, ROADWAYS OR SIDEWALK.

STOP SHALL BE LOCATED UNDER OF WITHIN THREE FEET (3')

NO GATE VALVE, METER PIT, BLOW OFF OR CORPORATION7.

VERTICAL SEPARATION.

FEET (10') HORIZONTAL SEPARATION AND/OR TWO FEET (2')

WATER AND SEWER LINES SHALL HAVE A MINIMUM OF TEN6.

THICK. PREFABRICATED CONCRETE RINGS ARE ACCEPTABLE

EIGHTEEN INCHES (18") SQUARE/CIRCLE AND NINE INCHES (9")

AROUND ALL MAIN VALVE BOXES. THE SLABS MUST BE

A CONCRETE SLAB MUST BE PROVIDED AT FINAL GRADE5.

TO HAVE SET SCREWS.

NEENAH-NF-19130002 OR EQUAL. ALL VALVE EXTENSIONS

MUST BE CAST/STAMPED "WCWD" IN 1 1/2" LETTERS AND BE

ALL WATER VALVES MUST OPEN LEFT. ALL VALVE BOX LIDS4.

COMPACT FITTINGS ARE PERMITTED.3.

CLASS 350 FOR 20" AND ABOVE.

WITH AWWA SPEC. C-151 CLASS 52 IN SIZES 4"-16" AND PSI

ALL WATER MAINS SHALL BE DUCTILE IRON CONFORMING2.

COVER OF 42"

ALL WATER SERVICE LATERALS SHALL HAVE MINIMUMA.

ALL WATER MAINS SHALL HAVE A MINIMUM COVER OF 4'-6"1.

WATER WORK NOTES (CONTINUED)

AND REGULATIONS

PER WARREN COUNTY WATER AND SERWER STANDARDS

ALL WATER LINES TO BE ABANDONED SHALL BE PLUGGED23.

UNITED STATES OF AMERICA.

ALL MATERIALS USED SHALL BE DOMESTIC, MADE IN THE22.

NOT IN THE METER PIT.

1013 IS TO BE INSTALLED AHEAD OF ANY SPRINKLER BUT

BACK FLOW PREVENTER THAT COMPLIES WITH A.S.S.E.21.

METER PIT.

NO IRRIGATION CONNECTIONS SHALL BE ALLOWED IN THE20.

DEDUCT METERS SHALL NOT BE ALLOWED.19.

LEAKAGE SHALL BE PER TABLE 6A OF AWWA C-600.

2 HOURS AT 200 PSI, WHICHEVER IS GREATER. ALLOWABLE

ALL NEW WATER MAINS SHALL BE PRESSURE TESTED FOR18.

SWAB PIPE WITH 50 PPM CHLORINE SOLUTION BE INSTALLATION.17.

200 PSI. POLY MUST HAVE A TRACER WIRE. 

METER PIT MUST BE TYPE K COPPER OR POLYETHYLENE

1 1/2" AND 2" SERVICE LINES FROM THE CORP STOP TO THE16.

LEAD IS REQUIRED INTO THE PIT).

METER PIT INTO THE STRUCTURE BEING SERVED (A 3'

TAPED EVENLY EVERY 3' ON POLY AND SDR 21 FROM THE

COPPER, PLY 200 PSI OR SDR 21. TRACER WIRE MUST BE

SERVICE LINES 1" AND LARGER MUST BE EITHER TYPE K15.
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BID PROPOSAL 

Proposal for the roadway work on Columbia Road.  This work consists of widening for a turn 
lane, watermain replacement, sidewalk and completing the related roadway items on or near 
Columbia Road.  The project shall be as per plans and specifications as provided by the Warren 
County Engineer. 
 
The undersigned do hereby propose to furnish all labor, materials, tools, equipment, etc., 
necessary to construct this project for the Warren County Engineer’s Office.  The above 
quotations to be in full force and effect for sixty (60) days after the date of opening bids. The full 
name and address of all persons and parties interested in the foregoing bids as principals are as 
follows: 
 
 

TOTAL BID PRICE $ _________________________ 

                                                                                                             

The contract will be awarded to the best and most responsive bid based on the qualifications of 
the Contractor and the total price of the Total Bid Price. 
 
 
 
 

SIGNED 

 ______________________    _________________________ 
 PRESIDENT     COMPANY 
   
 ______________________    _________________________ 
 SECRETARY     BY 

       ______________________ 
       TITLE  

 ______________________   _________________________  
 DATE      ADDRESS 
 
       _________________________ 



 

 

 

 

 

 

 

 

 

EXCEPTION SHEET 

 

 

Exceptions:  Exceptions to any bid specification must be clearly stated on this sheet.  This sheet must be 

submitted with each bid.  If there are no exceptions, please indicate "none" below. 

 

 1)_________________________________________________________________ 

 

 2)_________________________________________________________________ 

 

 3)_________________________________________________________________ 

 

 4)_________________________________________________________________ 

 

 5)_________________________________________________________________ 

 

 6)_________________________________________________________________ 

 

 7)_________________________________________________________________ 

 

 8)_________________________________________________________________ 

 

 9)_________________________________________________________________ 

 

10)_________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

BIDDER IDENTIFICATION 

 

ATTENTION BIDDER:  Please fill out this form and submit with your bid. 

 

 

COMPANY NAME:           

 

CHIEF EXECUTIVE OFFICER:         

 

ADDRESS:            

 

             

 

PHONE NUMBER:           

 

FAX NUMBER:           

 

PROJECT CONTACT PERSON:         

 

PHONE NUMBER:           

 

E-MAIL ADDRESS:           

 

FEDERAL ID #:           

 

WEBSITE ADDRESS:          
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INVITATION TO BIDDERS 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



  

 

 

INVITATION TO BIDDERS 

 

 

Sealed bids for the Columbia Road Turn Lane Project will be received at the Office of the Warren County 

Commissioners, 406 Justice Drive, Lebanon, Ohio 45036, until 9:30 a.m., March 15, 2022, and then at said time 

bids will be publicly opened and read aloud. 

 

Bid documents and specifications are available online at the Warren County’s Website at 

https://www.co.warren.oh.us/Commissioners/Bids/.Questions regarding the technical specifications should be 

directed to Dominic Brigano, Assistant Engineer, at the Warren County Engineer’s Office, at (513) 695-3313. Only 

ODOT prequalified contractors are eligible to submit bids for this Project. Pre-qualification status must be in 

force at the time of bid, at the time of award, and through the life of the construction contract.   

 

All bids shall be sealed and plainly marked "Bid Opening – for Columbia Road Turn Lane Project, March 15, 

2022 @ 9:30 a.m. Each bid shall contain the full name of each person or company submitting the bid and be 

accompanied by a bid bond for the full amount of the bid or a certified check in the amount equal to ten (10) percent of 

the bid. 

 

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal submitted, as 

follows: 

 

 1.  A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter of credit 

may only be revocable by the Owner.  Upon entering into a contract with the Owner, the contractor must file a 

performance bond for the amount of the contract, and the bid guaranty will then be returned to the successful 

and unsuccessful bidders upon contract execution. 

 

 OR 

 

 2.  A form of bid guaranty bond (attached) for the full amount of the bid.  Such bond is retained for the 

successful bidder but returned to unsuccessful bidders after the contract is executed.   

 

 

Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the 

bidding information on the County’s website. All contract addenda will be posted to the website prior to the bid opening. 

Bidders should check the website regularly to stay updated on any changes to the project.  

 

Please be aware that if you are downloading this document to bid this project, and in order to stay updated 

on any change, please email Krystal Powell in the Commissioners’ Office at 

krystal.powell@co.warren.oh.us with your contact information.  

 

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may withdraw his/her bid 

within sixty (60) days after the actual date of the opening thereof. All bids shall be properly signed by an authorized 

representative of the bidder. 

 

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in bids, and enter into a 

contract with the Bidder who in Warren County's consideration offered the lowest and best bid. 

 

 

By order of the Board of County Commissioner, County of Warren, State of Ohio. 

 

 

 

      ______________________________ 

      Tina Osborne, Clerk 

 

https://www.co.warren.oh.us/Commissioners/Bids/
mailto:krystal.powell@co.warren.oh.us
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 GENERAL INSTRUCTIONS TO BIDDERS 

 

 

 1.  Receipt and Opening of Bids:  The Warren County Board of Commissioners (herein referred to as 

"Owner"), invites bids on the form attached hereto, all blanks of which must be appropriately filled 

in.  Bids will be received by the Owner at the Office of the Warren County Board of Commissioners 

until 9:30 a.m., March 15, 2022, and then at said office publicly opened and read aloud.  The 

envelopes containing the bids must be sealed, addressed to Warren County Board of Commissioners 

at 406 Justice Drive, Lebanon, Ohio 45036.  Bids shall be submitted in a sealed envelope clearly 

marked “Bid Opening –  Columbia Road Turn Lane Project, March 15, 2022, @ 9:30 a.m.” 

 

 The Owner may consider informal any bid not prepared and submitted in accordance with the 

provisions hereof and may waive any informalities or reject any and all bids.  Any bid may be 

withdrawn prior to the above scheduled time for the opening of bids or authorized postponement 

thereof.  Any bid received after the time and date specified shall not be considered.  No bidder may 

withdraw a bid within 60 days after the actual date of the opening thereof. 

 

 2. Withdrawal of Bid:  A Bidder may withdraw his bid from consideration if the price bid was 

substantially lower than the other bids, provided the bid was submitted in good faith and the reason 

for the price being substantially lower was a clerical mistake as opposed to a judgment mistake and 

was actually due to an unintentional omission of a substantial quantity of work, labor or material made 

directly in the compilation of the bid.  Request to withdraw such bid must be made in writing and 

filed with the Owner within two business days after the opening of bids and prior to the acceptance 

thereof. 

 

 3. Preparation of Bid:  Each bid must be submitted on the prescribed form and such documents as 

hereunder described.  All blank spaces for bid prices must be filled in, in ink or typewritten, in both 

words and figures, and the foregoing certifications must be fully completed and executed when 

submitted. 

 

 4. Method of Bidding:  The Owner invites the following bid(s): 

 

 Columbia Road Turn Lane Project 

 
 Bids shall be submitted at the time and place indicated in the Invitation to Bidder and shall be included 

in a sealed envelope, marked with the project title and name and address of the bidder, and 

accompanied by the bid security and other required documents. 

 

 Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that a 

bid must be executed) and delivered to the place where bids are to be submitted at any time prior to 

the opening of bids. 

 

 The Owner invites unit price bids for the construction described in the plans and specifications.  These 

unit prices shall be extended by estimated quantities to develop a total price for the project. 

 

 If the total price received from the lowest and best bidder exceeds the amount of funds available to 

finance the contract, the Owner may: 

 

 a.  Reject all bids; 

 

 b.  Augment the funds available in an amount sufficient to enable award to the lowest and best bidder; 



 c.  Reduce the scope of work by eliminating certain items of work to produce a total bid which is 

within available funds; 

 

 d.  Reduce the scope of work by reducing the quantity of certain items of work to produce a total bid 

which is within available funds; 

 

 e.  Reduce the scope of work by a combination of adjustments as outlined in "c" and "d" above to 

produce a total bid which is within available funds. 

  

 f.  The Owner may reject all bids or may award the contract on the base bid or on the base bid 

 combined with additions or deductible alternates as produces a net amount which is within the 

 available funds. 

  

 g. The Owner may consider informal and may reject any bid not prepared and submitted in 

 accordance with the provisions hereof.  The Owner reserves the right to reject all bids, to waive any 

 informalities or irregularities in the bids received, and to accept any bid which is deemed lowest and 

 best. 

 

 5. Qualification of Bidder:  The Owner may make such investigations as he/she deems necessary to 

determine the ability of the bidder to perform  the work, and the bidder shall furnish to the Owner all 

such information and data for this purpose as the Owner may request.  The Owner reserves the right 

to reject any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner 

that such bidder is properly qualified to carry out the obligations of the contract and to complete the 

work contemplated therein; conditional bids will not be accepted. 

 

 6. Bid Security:  Each bid must be accompanied by cash, certified check of the bidder, letter of credit 

equal to ten (10) percent of the bid, or a bid bond prepared on the form of bid  bond attached hereto, 

duly executed by the bidder as principal  and having as surety thereon a surety company approved by 

the  Owner.  (See Invitation to Bidders for required amounts) Such cash, checks or bid bonds will be 

returned to bidders after the Owner has awarded the bid and has executed the contract, or, if no award 

has been made within 60 days after the date of the opening of bids, upon demand of the bidder at any 

time thereafter, so long as he/she has not been notified of the acceptance of his/her bid.  

 

 7. Liquidated Damages for Failure to Enter into Contract: Submission of a bid shall be a 

representation by the Contractor that it has fully reviewed and is familiar with the Contract and all 

contract documents as defined in the contract and will execute the contract if awarded the bid.  The 

successful bidder, upon his/her failure or refusal to execute and deliver the Contract (attached hereto) 

and required bonds within 10 days after he/she has received notice of the acceptance of his/her bid, 

shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited 

with his/her bid. 

 

 8. Time of Completion and Liquidated Damages:  Bidder must agree to commence work on or before 

a date to be specified in a written “Notice to Proceed" of the Owner and to fully complete 8 weeks 

after the written notice to proceed has been issued and a pre-construction meeting has been held. The 

completion date may be extended in the event of adverse weather conditions. Bidder must agree also 

to pay as liquidated damaged the sum of $400.00 for each consecutive calendar day thereafter. 

 

 9. NO DAMAGE FOR DELAY:  No payment, compensation or adjustment of any kind shall be 

made to the contract price for damages incurred by the contractor because of hindrances or delays 

in the progress of the work from any cause that is not proximately caused by the Owner’s action 

or failure to act.  Whether such hindrances or delays are avoidable or unavoidable, the contractor 

agrees that he or she will make no claim for compensation, damages, or mitigation of liquidated 

damages for any such delays.  Examples of delays include (but are in no manner limited to) 



obtaining all necessary permission from any government agency or any private party, any act or 

failure to act by any other contractor, subcontractor and/or supplier, all foreseen and  

 unforeseen events and any conditions or act of God.  It is understood and agreed that the contractor 

assumes all risks of delays in prosecuting or completing the work under the contract that are not 

proximately caused by the Owner’s action or failure to act.  The contractor will accept in full 

satisfaction for such delays, an extension of time, if any, agreed to by the Owner. 

 

10. Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the 

construction of the project and the employment of labor thereon.  Failure to do so will not relieve a 

successful bidder of his/her obligation to furnish all material and labor necessary to carry out the 

provisions of his/her contract. Insofar as possible the contractor, in carrying out the work, must 

employ such methods or means or will not cause any interruption of or interference with the work of 

any other contractor. 

 

11. Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other 

pre-bid documents will be made to any bidder orally.  Every request for such interpretation must be 

in writing and addressed to: Dominic Brigano, Warren County Engineer’s Office, 210 West Main 

Street, Lebanon, Ohio 45036, and to be given consideration must be received at least five days prior 

to the date fixed for the opening of bids.  All such interpretations and any supplemental instructions 

will be in the form of written addenda to the specifications which, if issued, will be mailed by certified 

mail with return receipt requested to all prospective bidders (at the respective addresses furnished for 

such purposes), no later than three days prior to the date fixed for the opening of bids. Failure of any 

bidder to receive any such addendum or interpretations shall not relieve such bidder from any 

obligation under his/her bid as submitted.  All addenda so issued shall become part of the contract 

documents.  

 

12. Security for Faithful Performance:  Simultaneously with the delivery of the executed 

 Contract, the Contractor shall furnish payment and performance bonds as security for faithful 

 performance of this contract and for the payment of all subcontracts, suppliers and laborers 

 performing labor on the project under the Contract and furnishing materials in connection with the 

 Contract.  

 

 The surety on such bond or bonds shall be a duly authorized surety company satisfactory to the Owner. 

Please note that upon execution of the Contract if a Bid Guaranty/Contract Bond was submitted with 

your original bid a Performance Bond will not be required. 

 

13. Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond 

a certified and effectively dated copy of their power of attorney. 

 

14. Laws and Regulations:  The bidder's attention is directed to the fact that all applicable State laws, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction over  

construction of the project shall apply to the contract throughout, and they will be deemed to be 

included in the contract the same as though herein written out in full. 

 

15. Method of Award - Lowest Qualified Bidder:  The Owner may reject all bids or may award the 

contract on the base bid or on the base bid combined with additions or deductible alternates as 

produces a net amount which is within the available funds. To determine lowest and best bidder, the 

price of the bid will be given equal weight against the totality of the following factors: 

 

1.) the bidder’s information provided in the Section 00300 Experience Statement which shall be 

used to judge responsibility, experience, skill, financial standing, feedback from references or 

prior clients—which may include Owner;  

 



            2.) the Section 00120 Exception Sheet;  

 

            3.) availability, proximity, and familiarity to job site. 

   

 

16. Obligation of Bidder:  At the time of the opening of bids each bidder will be presumed to have 

inspected the site and to have read and to be thoroughly familiar with the plans and contract documents 

(including all addenda).  The failure or omission of any bidder to examine any form, instrument or 

document shall in no way relieve any bidder from any obligation in respect of his/her bid. 

 

17. Safety Standards and Accident Prevention:  With respect to all work performed under this contract, 

the Contractor shall: 

 

a. Comply with the safety standards provisions of applicable laws, building and construction 

codes and the "Manual of Accident Prevention in Construction" published by the Associated 

General Contractors of America, the requirements of the Occupational Safety and Health Act 

of 1970 (Public Law 91-596), and the requirements of title 29 of the code of Federal 

Regulations, Section 1518 as published in the "Federal Register", Volume 36, N. 75, Saturday, 

April 17, 1971. 

 

b. Exercise every precaution at all times for the prevention of accidents and the protection of 

persons (including employees) and property. 

 

             c. Maintain at his/her office or other well-known place at the job site, all articles necessary for 

giving first aid to the injured and shall make standing arrangements for the immediate 

removal to a hospital or doctor's care of persons (including employees) who may be injured 

at the job site.  In no case shall employees be permitted to work at a job site before the 

employer has made a standing arrangement for removal of injured persons to a hospital or a 

doctor's care. 

 

18. Examination of Site:  Each bidder shall and is hereby directed to inspect the entire site of the 

proposed work and judge for him/herself as to all the circumstances affecting the cost and progress 

of the work and shall assume all patent and latent risks in connection therewith. 

 

19. Soil Conditions:  Subject to the convenience of the Owner, prospective bidders will be permitted to 

explore the site by making borings or digging test pits.  In such event, the work shall be done at the 

sole expense and risk of the bidder, and he/she shall maintain and restore the site to original condition. 

The Owner does not guarantee the accuracy of any information or samples which it may have obtained 

from test borings or otherwise as to the kind or condition of the soil that may be encountered in the 

prosecution of the proposed work, neither does the Owner represent that the plans and specifications 

drawn are based upon any data so obtained.  The Owner does not make any representation as to the 

soil which may be encountered or of soil or water which underlies the work or is adjacent thereto, 

including any difficulties that may be due to quicksand, or other unfavorable conditions that may be 

encountered in the work, whether apparent upon surface inspection or disclosed in the process of 

carrying forward the work. 

 

20. Water Supply:  All water for construction purposes, as well as the expense of having water conveyed 

about the work, must be provided by the Contractor and the cost of this work shall be included in the 

unit prices stipulated for the various items of the work to be done under this contract. 

 

21. Working Facilities:  The plans show, in the general manner, the existing structures and the land 

available for construction purposes.  The bidders must satisfy themselves of the conditions and 

difficulties that may be encountered in the execution of the work at this site. 



 

22. Permits:  The Contractor shall take out all necessary permits from the proper authorities and shall 

give all notices required by law or ordinance.  The charge or fee for any permit issued by the proper 

authority shall be borne by the contractor. 

 

23. Signature of Bidders:  The firm, corporate or individual name of the bidder must be signed in ink in 

the space provided for the signatures on the proposed blanks.  In the case of a corporation, the title of 

the officer signing must be stated, and such officer must be thereunto duly authorized and the seal of 

said corporation duly affixed.  In the case of a partnership, the signature of at least one of the partners 

must follow the firm name, using the term "member of the firm."  In the case of an individual, use the 

terms "doing business as", or "sole owner."  The bidder shall further state in his/her proposal the name 

and address of each person or corporation interested therein. 

 

24. Right to Accept or Reject Proposals:  The Owner may consider informal and may reject any bid 

not prepared and submitted in accordance with the provisions hereof.  The Owner reserves the right 

to reject all bids, to waive any informalities or irregularities in the bids received, and to accept any 

bid which is deemed lowest and best. 

 

25. Non-Collusion Affidavit:  The successful bidder will be required to submit a non-collusion affidavit 

on the form included in these Bid/Contract documents (Section C). This affidavit shall be dated and 

executed as part of this bid. 

 

26. EEO Compliance:  Bidders, please see Section J for EEO Compliance Requirements and Affidavit. 

 

27. Prevailing Wage Rates:  This Project is subject to Prevailing Wage Requirements.  In the event that 

the rate of wages paid for any trade or occupant in the locality where such work is being performed 

are under current collective agreements or understandings between bona fide organizations of labor 

and employer, then the wages to be paid shall be not less than such agreed wage rates, nor less than 

the minimum rates compiled by the Federal Labor Standard Act.  A copy of these prevailing wage 

rates has been included in these specifications as Exhibit N.  Every Contractor and Subcontractor who 

is subject to Ohio Revised Code, Chapter 4115 shall, as soon as he/she begins performance under 

his/her contract with the Owner, supply the Prevailing Wage Coordinator for the Owner a schedule 

of the dates on which he/she is required to pay wages to employees. He/ She shall also deliver to the 

Prevailing Wage Coordinator within three weeks after each pay date, a certified copy of his/her 

payroll which shall exhibit for each employee paid any wages, name, current address, social security 

number, number of hours worked each day of the pay period and the total for each week, hourly rate 

of pay, job classification, fringe payments, and deductions from wages.  The certification of each 

payroll shall be executed by the Contractor, Subcontractor, or duly appointed agent thereof and shall 

recite that the payroll is correct and complete and that the wage rate shown is not less than those 

required by the contract. 

 

 In case the Owner orders the Contractor to perform extra or additional work which may make it 

necessary for the Contractor or any Subcontractor under this contract to employee a person not herein 

specified, the Owner will include in the contract change order for such extra or additional work, a 

minimum wage rate for such trade or occupation, and insofar as such extra or additional work is 

concerned, there shall be paid to each employee engaged in work of such trade or occupation, not less 

than the wage so included.  Insofar as possible, local labor shall be employed on this work. 

 

28. Subletting of Contract:  The Contractor shall not sublet, sell, transfer or assign any portion of the 

contract without written consent of the Owner or his/her designated agent.  When such consent is 

given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his/her own 

organization, work amounting to no less than fifty percent of the total contract cost, except that any 

time designated in the contract before computing the amount of work required to be performed by the 



Contractor with his/her own organization,  No subcontract, or transfer of contract, shall in any way 

release the Contractor of his/her liability under the contract and bonds. 

 

29. Required Insurance:  In accordance with the specifications, the Contractor, without restricting the 

obligations and liabilities assumed under the Contract Documents, shall at his/her own cost and 

expense purchase and maintaining in force until final acceptance of his/her work, the forms of 

insurance coverage listed below. 

 

Certificates from the insurance carrier stating the limits of liability and expiration date shall be filed with the 

Owner before operations are begun.  Such certificates shall not merely name the types of policy provided but 

shall specifically refer to this Contract and shall name the Board of Warren County Commissioners as 

additionally insured.  However, the original policy for Owner's Protective Bodily Injury (Item F) and Property 

Damages (Item G) shall at this time be delivered to the Owner for its possession. 

 

All policies as hereinafter required shall be so written that the Owner will be notified of cancellation or 

restrictive amendment at least ten days prior to the effective date of such cancellation or amendment. 

 

 Item A - Workers Compensation and/or Employer's liability Insurance as required or specified by 

State Law. 

 

 Item B - Contractor's Direct and Completed Operations Bodily Injury Liability Insurance. 

 

 Item C - Contractor's direct and Completed Operations Property Damage Liability Insurance. 

 

 Item D - Contractor's Protective Bodily Injury Liability Insurance. 

 

 Item E - Contractor's Protective Damage Liability Insurance. 

 

 Item F - Owner's Protective Bodily Injury Liability Insurance, naming the Owner as insured. 

 

 Item G - Owner's Protective Property Damage Liability Insurance, naming the Owner as insured. 

 

 Item H - Bodily Injury Liability Insurance covering motor vehicles either owned by the Contractor or 

being used in connection with the prosecution of the work embraced under this contract. 

 

 Item I - Property Damage Liability Insurance covering motor vehicles either owned by the Contractor 

or being used in connection with the prosecution of the work embraced under this contract. 

 

 Item J - (Where Applicable) Such Protective (including Railroad Protective) and Contractual Bodily 

Injury Liability Insurance and such Protective (including Railroad Protective) and Contractual 

Property Damage Liability Insurance as shall be required by the railroad and other utility companies 

whose property, facilities or rights-of-way may be affected by the work to be done under this contract, 

in such amounts and in such form as each such utility company may require. 

 

If any part of the work is sublet, insurance of the same types and limits as required by above items numbered 

A, B, C, D, E, H, and I shall be provided by or on behalf of the Subcontractors to cover that part  

of the work they have contracted to perform including Property Damage Liability Special Hazards coverage 

if so required by this contract. 

 

Protective and Contractual Bodily Injury Liability Insurance required by Item J (where applicable) shall be 

in an amount and form as each railroad or utility company may require. 

 



All Bodily Injury coverage (Items B, D, F, and H) shall be broadened by the inclusion of the term’s 

"occurrence" in lieu of "caused by accident." 

 

In addition to the Contractor's Direct Bodily Injury Liability Insurance (Item B) and the Contractor's Direct 

Property Damage Liability Insurance (Item C), the Contractor shall also provide Completed Operations 

Bodily Injury Liability Insurance and Completed Operations Property Damage Liability Insurance for the 

same amounts as provided for Item B and C during the period of one (1) year after the final acceptance date 

shall be the date the final estimate is paid to the Contractors.  Performance Bond includes material and 

workmanship for 12 months after completion. 

 

Vendor shall carry Commercial General Liability Insurance coverage. General Aggregate Limit Products 

– Completed Operations shall be $2,000,000 Per Occurrence; $2,000,000 Aggregate Limit, with no 

interruption of coverage during the entire term of this Agreement; $1,000,000 Personal and Advertising 

Injury Limit; Each Occurrence Limit shall be $1,000,000. Vendor shall also carry Comprehensive 

Automobile Liability Insurance for owned, non-owned, and hired vehicles. Bodily Injury and Property 

Damage Liability Limit shall be $1,000,000 for each occurrence. 

 

Vendor further agrees that if any Comprehensive General Liability or Professional Liability coverage is 

on a “claims made” basis,  the policy provide that in the event this Agreement is terminated, Vendor shall 

continue such policy in effect for the period of any statute or statutes of limitation applicable to claims 

thereby insured, notwithstanding the termination of the Agreement.  

 

By endorsement to the Comprehensive General Liability or Professional Liability coverage, Warren 

County shall be named as an additional insured with the same primary coverage as the principal insured 

– no policy of Comprehensive General Liability or Professional Liability coverage that provides only 

excess coverage for an additional insured is permitted.  

 

Vendor shall provide Warren County with a certificate of insurance evidencing such coverage and 

conditions set forth herein and shall provide thirty (30) day notice of cancellation or non-renewal to 

Warren County. Such certificates shall provide that the insurer notify Vendee in writing should any of the 

above-described policies be canceled before the expiration date thereof, to be mailed by the insurer to the 

Vendee not less than 30 days prior to said cancellation date. Vendor shall also deliver to Lessor, at least 

15 days prior to the expiration date of each policy or policies (or of any renewal policy or policies), 

certificates for the renewal policies of the insurance coverage required herein. 

 

CONSULTANT shall carry statutory worker’s compensation insurance as required by law and shall 

provide CLIENT with certificates of insurance evidencing such coverage simultaneous with the 

execution of this Agreement 

 

Cancellation or non-renewal of insurance shall be grounds to terminate this Agreement. 

 
Vendor shall carry Builders Risk Insurance and all risk form, including subsidence and theft of materials  

from the job site.  Such coverage shall be maintained until final acceptance of the Contract by the Owner 

and payable to the Owner for the benefit of the contractor.  The limit for Builders Risk shall be the full  

value of construction. 

 

 

 

 

 

 

 













30. Maintenance of Rights-Of-Way:  All construction as proposed along all City, Township, County, 

State and Federal roads including storage and stockpiling of materials, is to be conducted within the 

limits of the public right-of-way.  Bracing sheeting and shoring shall be used to keep all construction 

work within the construction limits unless work agreements are secured from the adjacent property 

Owners.  It is the Contractor's responsibility to secure these work agreements, if deemed necessary.  

Copies of the work agreements shall be delivered to the Engineer and Owner prior to any work 

beginning on the affected property. 

 

31. Lights, Signs and Barricades:  Lights, signs and barricades shall be used to maintain traffic and 

safety for vehicular and pedestrian traffic during the course of this contract and shall be the sole 

responsibility of the Contractor. 

 

32. Foreign Corporation and Contractors: 

 

  Foreign Corporations 

 

  Definition:  "Foreign Corporation" means a corporation incorporated under the laws of 

 another state.  No contract shall be entered into with a foreign corporation until the 

 Secretary of State has certified that such corporation is authorized to do business in Ohio:   

  and until, if the bidder so awarded the Contract is a person or  partnership, it has filed with 

 the Secretary of State a Power of Attorney designating the Secretary of State as its agent for 

 the purpose of accepting service of summons in any action brought under Ohio Revised 

 Code, Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.  

 

33. Subcontracts:  Contractor shall provide an explanation as part of its bid package of all subcontractors 

intended to be used in performance of the work described in Part II., Section D.  In the event the 

Owner does not object, Contractor may have such work performed by a subcontractor. Contractor 

shall bind every subcontractor to, and every subcontractor must agree to be bound by the terms of, 

the Contract, as far as applicable to the subcontractor's work particularly pertaining to Prevailing 

Wages and EEO requirements. Nothing contained in the Agreement shall create any contractual 

relationship between any subcontractors and Owner, nor create any obligations on the part of the 

Owner to pay or see to the payment of any sums to any subcontractor. 

 

34. Real and/or Personal Property Tax Affidavit:  All bidders must complete the Real and/or Personal 

property tax affidavit (Section I) and submit with your bid.  This section should be fully  

 completed whether or not you as a vendor/contractor own property in Warren County, Ohio. 

 

35. Description of Project: 

 

 See Section M 

 

36. Scope of Work:  Provide all work as required by Contract and described in the Specifications herein 

(Section N) as necessary to provide for project completion. 

 

37. Required Forms:  Each Bidder shall complete and submit the following forms with his/her bid: 

 

 Proposal Price (Bid) Sheet 

 Exception Sheet  

 Bidder Identification  

 Non-Collusion Affidavit 

 Bid Guaranty & Contract Bond 

 Experience Statement 

 Affidavit of Non-Delinquency of Taxes 



 Certificate of Compliance Non-Discrimination and Equal Employment Opportunity Affidavit 

 Findings for Recovery Affidavit 

   

38. The successful Contractor may be required, at the request of the Owner, to submit a list of sub-

contractors and suppliers for said project. 

 

39. Additional Obligations Upon Contact Award:  Upon award of the bid but prior to execution of the 

Contract and Notice to Proceed, the Contractor shall submit all of the following documents, 

completed as required: 

 

  

 1)  Contract 

 2)  Required Bonds 

 3)  Payment Draw Schedule (Required for Projects of $500,000 or more) 

 4)  Certificates of Insurance 

 

40. Entire bid packet must be completed (except contract – Section F) and returned with bid proposal, 

as the entire bid packet becomes part of the contract documents. 

 

41. STATEMENT: Do not submit confidential document s or documents of any type that contain 

trade secrets. All materials submitted become public records once opened and may be copied 

upon request to anybody including competitive bidders. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION C 

 

NONCOLLUSION AFFIDAVIT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

AFFIDAVIT OF NON-COLLUSION 

 

STATE OF ____________________ 

COUNTY OF ____________________ 

I, ____________________, holding the title and position of ____________________ at the 

firm ____________________, affirm that I am authorized to speak on behalf of the 

company, board directors and owners in setting the price on the contract, bid or proposal. I understand 

that any misstatements in the following information will be treated as fraudulent concealment of true 

facts on the submission of the contract, bid or proposal. 

 

I hereby swear and depose that the following statements are true and factual to the best of 

my knowledge: 

 

The contract, bid or proposal is genuine and not made on the behalf of any other person, 

company or client, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF 

COMMISSIONERS. 

 

The price of the contract, bid or proposal was determined independent of outside consultation 

and was not influenced by other companies, clients, or contractors, INCLUDING ANY 

MEMBER OF THE WARREN COUNTY BOARD OF COMMISSIONERS. 

 

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN 

COUNTY BOARD OF COMMISSIONERS have been solicited to propose a fake contract, bid 

or proposal for comparative purposes. 

 

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN 

COUNTY BOARD OF COMMISSIONERS have been solicited to refrain from bidding or to 

submit any form of noncompetitive bidding. 

 

Relative to sealed bids, the price of the bid or proposal has not been disclosed to any client, 

company or contractor, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD 

OF COMMISSIONERS and will not be disclosed until the formal bid/proposal opening date. 

 

____________________ 

AFFIANT 

Subscribed and sworn to before me this ____________________ day of 

____________________ 20 ____________________ 

____________________ 

(Notary Public), 

____________________ County. 

My commission expires ____________________ 20 ____________________ 

 

 

 

 

  

 



 

 

 

 

 

 

 

 

SECTION D 

 

BID GUARANTY AND CONTRACT BOND 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 BID GUARANTY AND CONTRACT BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

  (Insert full name or legal title of Contractor and Address) 

as Principal and _______________________________________________________________________ 

                   (Insert full name or legal title of Surety) 

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners and the Ohio 

Department of Transportation and hereinafter called the Obligee, in the penal sum of the dollar amount of the 

bid submitted by the Principal to the Obligee on _______________________________________ to 

undertake the project known as: 

 

Columbia Road Turn Lane Project  

 
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating 

any additive or deductive alternate proposals made by the Principal on the date referred to above to the 

Obligee, which are accepted by the Obligee,  In no case shall the penal sum exceed the amount of 

_________________________ DOLLARS, $______________________________________________. 

If this item is left blank, the penal sum will be the full amount of the Principal's bid, including alternates.  

Alternatively, if completed, the amount stated must not be less than the full amount of the bid, including 

alternates in dollars and cents.  A percentage is not acceptable. 

 

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind ourselves, 

our heirs, executors, administrators, successors, and assigns. 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal 

has submitted a bid on the above referred to project; 

 

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a 

proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the event 

the Principal pays to the Obligee the difference not to exceed ten percent of the penalty hereof between the 

amount specified in the bid and such larger amount for which the Obligee may in good faith contract with the 

next lowest bidder to perform the work covered by the bid; or in the event the Obligee does not award the 

contract to the next lowest bidder and resubmits the project for bidding, the Principal will pay the Obligee the 

difference not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the 

costs, in connection with the resubmission, of printing new contract documents, required advertising, and 

printing and mailing notices to prospective bidders, whichever is less, then this obligation shall be null and 

void, otherwise to remain in full force and effect.  If the Obligee accepts the bid of the Principal and within 

TEN days after the awarding of the contract, enters into a proper contract in accordance with the bid, plans, 

details, specifications, and bills of material, which said contract is made a part of this bond the same as though 

set forth herein; and  

 

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of such contract; 

and indemnify the Obligee against all damage suffered by failure to perform such contract according to the 



provisions thereof and in accordance with the plans, details, specifications, and bills of material therefore; 

and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials 

furnished in the carrying forward, performing, or completing of said contract:  we agreeing and assenting that 

this undertaking shall be for benefit of any materialman or laborer having a just claim, as well as for the 

Obligee herein; THEN THIS OBLIGATION SHALL  be void; otherwise the same shall remain in full 

force and effect; it being expressly understood and agreed that the liability of the  

Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein 

stated. 

 

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 

terms of said contract or in or to the plans and specifications therefor shall in any wise affect the obligations 

of said surety on its bond, and it does hereby waive notice of any such modifications, omissions or additions 

to the terms of the contract or to the work or to the specifications. 

 

SIGNED AND SEALED this _____ day of ___________ 2022. 

 

____________________________  _______________________________ 

        PRINCIPAL               SURETY  

 

By:  _______________________ By: _______________________________ 

                Attorney-in-fact  

Title: _____________________ 

      Surety Agent's Name and Address: 

      _______________________________ 

 

      _______________________________ 

 

      _______________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

 

 

 

 

 

 

SECTION E 

 

PERFORMANCE BOND 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 PERFORMANCE BOND 

 

 

 

KNOW ALL MEN BY THESE PRESENTS:  that 

 

 

_________________________________________________________________________________  

 (Name of Contractor) 

 

_________________________________________________________________________________ 

 (Address of Contractor) 

 

a _________________________________________, hereinafter called 

  (Corporation, Partnership or Individual) 

 

Principal, and ______________________________________________________________________ 

      (Name of Surety) 

 

__________________________________________________________________________________ 

                       (Address of Surety) 

 

hereinafter called Surety, are held and firmly bound unto 

 

 WARREN COUNTY, OHIO BOARD OF COMMISSIONERS  

 406 Justice Drive 

 Lebanon, OH  45036 

 

hereinafter called OWNER, in the penal sum of _____________ Dollars, $(______________) in lawful 

money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 

successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the OWNER, dated the __________________ day of _______________, 2022, a copy of which 

is hereto attached and made a part hereof for the construction of: 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

 



 

 

  

 

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, 

covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 

extensions thereof which may be granted by the OWNER, with or without notice to the Surety and during the 

guaranty period(s), and if he/she shall satisfy all claims and demands incurred under such contract, and shall 

fully indemnify and save harmless the OWNER from all costs and damages which it may suffer by reason of 

failure to do so, and shall reimburse and repay the OWNER all outlay and expense which the OWNER may 

incur in making good any default, then this obligation shall be void; otherwise to remain in full force and 

effect.  

 

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that no 

change, extension of time, alteration or addition of the terms of the contract or the WORK to be performed 

thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its obligation on this 

BOND, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of the contract or to the WORK or to the SPECIFICATIONS. 

 

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 

abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be deemed 

an original, this the ________ day of ____________ 2022. 

 

ATTEST:      _______________________________ 

         (Principal) 

 

____________________________  By ___________________________ 

(SEAL) 

 

____________________________  ______________________________ 

 

____________________________  ______________________________ 

 

ATTEST: 

 

____________________________  ______________________________ 

(SEAL)       (Surety) 

 

____________________________  ______________________________ 

 

____________________________  ______________________________ 

 

 

 

 

 

 

IMPORTANT:  Pursuant to Ohio Revised Code §122.87(A) a surety company is defined as, “. . . a 

company that is authorized by the department of insurance to issue bonds as a surety”. 

 



 

 

 

 

SECTION F 

 

CONTRACT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 

CONTRACT 

 

THIS AGREEMENT, made this ______ day of ___________, 2022, with the Warren County Board of 

Commissioners, 406 Justice Drive, Lebanon, Ohio hereinafter called "Owner" and CONTRACTOR NAME, 

ADDRESS, doing businesses as (an individual, partner, a corporation) hereinafter called "Contractor." 

 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter mentioned, to be 

made and performed by the Owner, the Contractor hereby agrees with the Owner to commence and complete the 

construction described as follows: 

 

Columbia Road Turn Lane Project 

 

hereinafter called the project, for the sum of $AMOUNT, AMOUNT WRITTEN OUT, and all work in connection 

therewith, under the terms as stated in the Conditions of the Contract; and as his/her (its or their) own proper cost 

and expense furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor insurance, and 

other accessories and services necessary to complete the said project in accordance with the conditions and prices 

stated in the Proposal, Conditions of the Contract, the Specifications and Contract Documents. "Contract 

Documents" means and includes the following: 

  Proposal Price (Bid) Sheet 

  Exception Sheet 

  Bidder Identification  

 A) Invitation to Bidders 

 B) General Instruction to Bidders 

 C) Non-collusion Affidavit 

 D) Bid Guaranty & Contract Bond 

 E) Performance Bond 

 F) Contract 

 G) Bonding & Insurance Requirements 

 H) Experience Statement 

 I) Affidavit of Non-Delinquency of Real and/or Personal Property Tax 

 J) Equal Employment Opportunity Requirements, Bid Conditions 

  and Non-discrimination and Equal Employment Opportunity Affidavit 

 K) Findings for Recovery Affidavit Wage Rate Determination 

  L) Federal Davis Bacon Wage 

 M) Special Provision/Technical Specifications 

    

The CONTRACTOR hereby agrees to commence work under this contract on or before a date to be specified in 

a Written "Notice to Proceed" of the OWNER, and to fully complete the project 8 weeks after the written notice 

to proceed has been issued and a pre-construction meeting has been held. The Contractor further agrees to pay, as 

liquidated damages, the sum of $400.00 for each consecutive calendar day thereafter. 

 

This Agreement may be terminated by either party upon written notice in the event of substantial failure by the 

other party to perform in accordance with the terms of this Agreement.  The nonperforming party shall have fifteen 

calendar days from the date of the termination notice to cure or to submit a plan for cure acceptable to the other 

party. 

 

OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience upon a written 

notice to CONTRACTOR.  CONTRACTOR shall terminate or suspend performance of the services/work on a 

schedule acceptable to OWNER. 

 



The CONTRACTOR will indemnify and save the OWNER, their officers and employees, harmless from loss, 

expenses, costs, reasonable attorney’s fees, litigation expenses, suits at law or in equity, causes of action, actions, 

damages, and obligations arising from (a) negligent, reckless or willful and wanton acts, errors or omissions by 

CONTRACTOR, its agents, employees, licensees, consultants or subconsultants; (b) the failure of the 

CONTRACTOR, its agents, employees, licensees, consultants or subconsultants to observe the applicable 

standard of care providing services pursuant to this agreement; (c) the intentional misconduct of the 

CONTRACTOR, its agents, employees, licensees, consultants or subconsultants that result in injury to persons or 

damage to property for which the OWNER may be held legally liable. 

 

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any and all sums for 

which the OWNER may be required to pay or for which the OWNER may be held responsible for failure of the 

CONTRACTOR or any subcontractor to pay the prevailing wage upon this project. 

 

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in the General 

Provisions such amounts as required by the Contract Documents. 

 

This Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators, 

successors, and assigns. 

 

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by the terms of, this 

Agreement, as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages and EEO 

requirements.  Nothing contained in this Agreement shall create any contractual relationship between any 

subcontractor and Owner, nor create any obligations on the part of the Owner to pay or see to the payment of any 

sums to any subcontractor. 

 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly authorized 

officials, this Agreement in two counterparts, each of which shall be deemed an original on the date first above 

written. 

        

ATTEST:      

      Warren County Board of Commissioners 

      (Owner) 

 

__________________________  ___________________________________ 

Name      Tom Grossmann, President  

 

 

       

(Seal) 

ATTEST:      

      NAME 

      (Contractor) 

 

__________________________ By: ___________________________________ 

Name      Name  

      ___________________________________ 

      Title 

 

 

 

 

Approved as to Form:     

 

___________________________ 

Assistant Prosecutor                                          

 



 

 

 

 

 

SECTION G 

 

BONDING AND INSURANCE REQUIREMENTS 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

BONDING AND INSURANCE REQUIREMENTS 

 

 

A state or local unit of government receiving a grant from the federal government which requires contracting 

for construction of facility improvement shall follow its own requirements relating to bid guarantees, 

performance bonds, and payment bonds, except for contracts or subcontracts exceeding $100,000.  For 

contracts or subcontracts exceeding $100,000, the Federal agency may accept the bonding policy and 

requirements of the grantee provided the Federal agency has made a determination that the Government's 

interest is adequately protected.  If such a determination has not been made, the minimum requirements shall 

be as follows: 

 

a. A bid guaranty from each bidder.  The "bid guaranty" shall consist of a firm commitment such as 

a bid bond in the amount of one hundred (100) percent of the bid price, or ten (10) percent of the bid 

price if certified check or other negotiable instrument accompanying a bid, as assurance the bidder 

will, upon acceptance of his/her bid, execute such contractual documents as may be required within 

the time specified. 

 

b. A performance bond on the part of the Contractor for 100 percent of the contract price.  A 

"performance bond" is one executed in connection with a contract to secure fulfillment of all the 

contractor's obligations under such contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

SECTION H 

 

EXPERIENCE STATEMENT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 EXPERIENCE STATEMENT 

 

 

The Bidder is required to state in detail in the space provided below, what work he/she has done of a character 

similar to that included in the proposed contract, to give references and such other detailed information as 

will enable the Owner to judge of his/her responsibility, experience, skill, and financial standing. Among 

other things, this statement shall include the following: 

 

A record of similar work performed and evidence to the effect: 

 

 (1) That the Bidder maintains a permanent place of business; 

 

 (2) Has adequate facilities and equipment available for the work under the proposed contract; 

 

 (3)   That the Bidder has suitable financial means to meet obligations incidental to the work; 

 

 (4)  That the Bidder has appropriate technical experience and possesses sufficient skill and 

 experience. 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

 

SECTION I 

 

AFFIDAVIT OF NON-DELINQUENCY OF REAL  

AND/OR PERSONAL PROPERTY TAX 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU AS A 

VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO. 

 AFFIDAVIT 

 

STATE OF     ______________________________ ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

_____________________________________________ being duly cautioned and sworn, states as follows: 

 

 1.  That he/she is ___________________________________________ of    

      (Title) 

   ___________________________________________ 

     (Name of Contracting Party) 

 

 2.  That ___________________________________ is not presently 

   (Name of Contracting Party) 

  charged with any delinquent Real and/or Personal property taxes on the general tax list of 

Real and/or Personal    property of Warren County. 

 -OR- 

 

 1.  That ___________________________________ is charged with  

   (Name of Contracting Party) 

 delinquent Real and/or Personal property tax on the general tax list of Real and/or Personal property 

of Warren County.  The amount of delinquent Real and/or Personal property tax due and unpaid 

including any due and unpaid penalty and interest is:  

$____________________________________________________ 

 

Further, affiant states not. 

 

     ________________________________ 

       Affiant 

 

 

Sworn to and subscribed in my presence this ____ day of _____________ 2022. 

 

     ________________________________ 

       Notary Public 

 

This instrument was prepared by __________________________________________________________. 

 

Note to Fiscal Office:  If any Real and/or Personal property taxes are delinquent, you must send a copy of 

this statement to the County Treasurer within 30 days of the date it is submitted.  

 

WARNING:  MAKING A FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY 

A FINE AND/OR IMPRISONMENT 

 

 



 

 

 

 

 

 

 

 

SECTION J 

 

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS,  

BID CONDITIONS AND 

NON-DISCRIMINATION AND EQUAL  

EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 

 AND BID CONDITIONS FOR  

 WARREN COUNTY CONSTRUCTION PROJECTS 

 

CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES: (This section applies only to projects that 

are funded with Federal and State monies) 

 

All bidders on the project shall submit together with their bid, a copy of a valid Certificate of Compliance for 

Equal Employment Opportunity purposes contained herein. 

 

A copy of the Certificate of Compliance is enclosed with this bid 

response?   _____ Yes   _____No 

 

BIDDER'S EEO COVENANTS: 

 

Throughout its performance of any contract awarded to it on this project, the bidder agrees to the following 

covenants: 

 

1. The contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, national origin, ancestry, or sex.  The contractor will take affirmative action to 

ensure that applicants are employed, and that employees are treated during employment without 

regard to their race, color, religion, national origin, ancestry, or sex.  Such action shall include, but is 

not limited to, the following:  Employment, upgrading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship. 

 

 The contractor agrees to post in conspicuous places, available to employees and applicants for 

employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 

 

2. The contractor will in all solicitations or advertisements for employees placed by or on behalf of the 

prime contractor, state that all qualified applicants will receive consideration for employment without 

regard to race, color, religion, national origin, ancestry, or sex. 

 

3. The contractor agrees to fully cooperate with the County, the  State Equal Employment Opportunity 

 Coordinator and with any other official or agency, or the State or Federal government which seeks 

 to eliminate unlawful employment discrimination, and with all other State and Federal efforts 

 to assure equal employment practices under its contract and the contractor shall comply 

 promptly with all requests and directions from the County, the State Equal Opportunity Coordinator 

 and any of the State of Ohio officials and agencies in this regard, both before and during 

 construction.   

 

4. Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being a witness 

and permitting employees to be witnesses and complainants in any proceedings involving questions 

of unlawful employment practices, furnishing all information requested by the County and the State 



Equal Employment Opportunity Coordinator, and permitting access to its books, records, and 

accounts by the County and the State Equal Employment Opportunity Coordinator for purposes of 

investigation to ascertain compliance with applicable rules, regulations and orders. 

 

5. In the event of the contractor's noncompliance with the nondiscrimination clauses of its contract or 

with any of the said rules, regulations, or orders, its contract may be canceled, terminated, or 

suspended in whole or in part and the contractor may be declared ineligible for further County 

construction contracts. 

 

 In the event that is contract is terminated for a material breach of EEO requirements, the contractor 

shall become liable for any and all damages which shall accrue to the County as a result of said breach. 

 

6. The contractor will require the inclusion of language reflecting these same six covenants within every 

subcontract or purchase order it executes in the performance of its contract unless exempted by rules, 

regulations, or orders of the State Equal Employment Opportunity Coordinator so that these 

provisions will be binding upon each subcontractor or vendor.  The contractor will take such as the 

County may direct as a means of enforcing such provisions, including sanctions for noncompliance; 

provided, however, that in any litigation with a subcontractor, vendor, or other party as a result of 

such direction by the County, the contractor may be requested to protect the interests of the County. 

 

The bidder hereby adopts the foregoing covenants? 

 

_____ Yes   _____No 

 

 

 

 

PLEASE NOTE:  The bidder's failure to adopt the Bidder's EEO Covenants and complete the foregoing 

certification will cause the bidder's proposal to be rejected as being non-responsive. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 CERTIFICATE OF COMPLIANCE 

 NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 

 

STATE OF       ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

 

_____________________________ being first duly sworn, deposes and  

 

says that he _______________________ of __________________________________________________  

 

the party who made the foregoing proposal; that such party as bidder does not and shall not discriminate 

against any employee or applicant for employment because of race, religion, color, sex, or national origin.  If 

awarded the bid and contract under this proposal, said party shall take affirmative action to ensure that 

applicants are employed and that employees are treated, during employment, without regard to their race, 

religion, color, sex, or national origin.  If successful as the lowest and best bidder under the foregoing  

proposal, this party shall post non-discrimination notices in conspicuous places available to employees and 

applicants for employment setting forth the provisions of this affidavit. 

 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio Revised Code 

in the Contract Provisions with the Owner if selected as the successful bidder by the Owner. 

 

      __________________________________ 

      Signature 

 

      __________________________________ 

      Affiant 

 

      __________________________________ 

      Company/Corporation 

 

      __________________________________ 

      Address 

 

      __________________________________ 

      City/State/Zip Code 

 

Sworn to and subscribed before me this ______ day of ___________, 2022. 

 

      __________________________________ 

      Notary 

 

(seal) 



 

 

 

 

 

 

 

 

 CERTIFICATE OF COMPLIANCE 

 NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 (SUB CONTRACTOR) 

 

 

 

STATE OF       ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

 

_____________________________ being first duly sworn, deposes and  

 

says that he _______________________ of __________________________________________________  

 

the party who made the foregoing proposal; that such party as bidder does not and shall not discriminate 

against any employee or applicant for employment because of race, religion, color, sex, or national origin.  If 

awarded the bid and contract under this proposal, said party shall take affirmative action to ensure that 

applicants are employed and that employees are treated, during employment, without regard to their race, 

religion, color, sex, or national origin.  If successful as the lowest and best bidder under the foregoing  

proposal, this party shall post non-discrimination notices in conspicuous places available to employees and 

applicants for employment setting forth the provisions of this affidavit. 

 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio Revised Code 

in the Contract Provisions with the Owner if selected as the successful bidder by the Owner. 

 

      __________________________________ 

      Signature 

 

      __________________________________ 

      Affiant 

 

      __________________________________ 

      Company/Corporation 

 

      __________________________________ 

      Address 

 

      __________________________________ 

      City/State/Zip Code 

 

Sworn to and subscribed before me this ______ day of ___________, 2022. 

 

 

      __________________________________ 



      Notary 

 

(seal) 

 

 

 

 

 

 

SECTION K 

 

FINDINGS FOR RECOVERY AFFIDAVIT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

FINDINGS FOR RECOVERY AFFIDAVIT 
 
 
STATE OF     
COUNTY OF    , SS: 
 
     , upon being duly cautioned and sworn, hereby states the 
following based on personal knowledge: 
 
 
 1) That he/she is      (title), of      
(name of bidder) and authorized to execute this affidavit; and,  
 
 2) That       (name of bidder) is not a person or entity 
against whom a finding for recovery has been issued by the Auditor of State, which finding for 
recovery is unresolved as defined in Ohio Revised Code [General Provisions] Section 9.24 (B); 
and, 
 
 3) That       (name of bidder) does not appear in the 
database of unresolved findings of recovery maintained by the Auditor of State pursuant to Ohio 
Revised Code [General Provisions] Section 9.24 (D). 
 
 
        
              
       Affiant 
 
 Sworn to and subscribed in my presence this        day of   , 2022. 
 
 
              
       Notary Public 

My Commission expires:     
 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

SECTION L 

 

WAGE RATE DETERMINATION  

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



























































































































































































































 

 

 

 

 

 

 

 

 

 

SECTION M 

 

SPECIAL PROVISIONS/TECHNICAL 

 SPECIFICATIONS  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



COLUMBIA ROAD TURN LANE AT US22/SR3 
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS 

 
 

 
                    

1

The 2019 Ohio Department of Transportation Construction and Material Specifications and the 
Supplemental Specifications shall govern this project unless stated otherwise by the Warren 
County Engineer, herein referred to as “Engineer”, “Project Engineer” and “County Engineer”. 
 
It is required that the bidder be an ODOT pre-qualified Contractor to complete the construction 
work required in these Bid Documents.  The Contractor, Sub-Contractor, and Fabricators must 
meet or exceed the ODOT Minimum Skills Requirements for all Work Types involved in this 
project.   
 
Construction Engineering and Project Inspection 
 
The Warren County Engineer will provide all construction engineering and project inspection for 
the construction of this project.  
 
Operations Schedule 
 
The Contractor shall advise and coordinate all work with the Engineer.  A detailed schedule of 
operations shall be furnished by the Contractor to the Engineer and shall list the order of 
operations and the time frame for the completion of each item of work.  The Engineer and the 
Owner prior to the beginning of the work shall approve the schedule of operations.  Changes to 
said schedule are to be issued in writing and approved by the Engineer before operations are 
changed or rescheduled.  The Contractor shall schedule operations so that the improved areas 
have had sufficient time to cure, set and/or harden before the area is opened to traffic or use.  
The Contractor shall be responsible for the immediate repair of the improved area if any damage 
is done by traffic.  The Contractor shall also be responsible for the immediate rectification of 
problems created in areas outside of the improved areas attributable to the failure of the 
improved area, i.e., the tracking of materials into unimproved areas. 
 
Preconstruction Meeting 
 
Prior to the commencement of the construction activities, the Warren County Engineer will 
arrange a meeting between the Contractor and the Warren County Engineer.  The time, date, and 
location of said meeting will be determined after the awarding of the contract.  All parties will be 
notified by the Warren County Engineer.  At the preconstruction meeting the Contractor shall 
submit to the Project Manager a construction schedule, list of subcontractors, and list of 
suppliers. 
 
Project Start Date    
 
The Contractor shall begin the construction once a written notice-to-proceed has been given by 
the Board of Warren County Commissioners and a preconstruction meeting with the Warren 
County Engineer has been held.  To accommodate the local school districts, the first day of 
construction is set to begin on or after May 31st, 2022. 
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Completion Time    
 
All work shall be completed within 8 weeks after the written notice-to-proceed has been issued 
by the Board of Warren County Commissioners, a preconstruction meeting has been held, and 
construction has started.  The contractor shall plan construction so that all work shall be 
completed and the road open on or prior to August 12th, 2022.  Liquidated damages for non-
completion beyond August 12th, 2022 shall follow the CMS 108.07.  Once work has started it 
shall be expected that work will be performed every work day on the project in an expeditious 
manner until the project is complete unless of inclimate weather.   
 
Working Restrictions 
 
No work shall be done between 6:00 p.m. Friday and 7:00 a.m. Monday or during holidays, 
unless approved by the County Engineer.  In addition, night work of any type shall be strictly 
prohibited, unless approved by the County Engineer.   
 
Payment of Work 
 
Contractor Estimates shall not be submitted more than once a month to the County Engineer for 
work included in the Contract between the County Commissioners and the Contractor.   
 
Retainage and Affidavits 
 
The contractor shall provide the County Engineer with affidavits stating that all subcontractors 
and suppliers for this project have been paid in full in accordance with CMS 109.08.  A 
percentage of the original contract bid amount shall be retained on this project.  Until 50% of the 
original contract has been performed, 8% of the amount of work performed will be retained.  
Once 50% of the contract has been performed and thereafter, a total of 4% of the original 
contract bid amount will be retained.  The entire retainage will be released to the Contractor after 
the final inspection has been performed, after the County Engineer has accepted the construction, 
and after all affidavits have been submitted to the County Engineer by the Contractor. 
 
Change Orders 
 
No change orders involving performance or nonperformance contract quantities of project 
materials shall be processed without direct approval by the Warren County Engineer. 
 
Storage of Construction Materials 
 
The Contractor shall obtain prior approval of the Owner and/or Engineer for the locations to be 
used for the temporary storage of construction materials, tools, and/or machinery.  All such 
materials, tools, and machinery shall be neatly and compactly piled in such a manner as to cause 
the least inconvenience to the property owners and to traffic.  Under no circumstances shall 
existing drainage courses be blocked or water hydrants, valves, or meter pits covered.  The 
closure of the existing northbound lane and northbound left turn lane will be closed for the 
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duration of this project.  The Contractor will be allowed to store material on the roadway in this 
area.   
 
Protection of Areas Outside of Work Limits 
 
The Contractor shall be responsible for the protection of areas outside of the designated work 
limits, but which may be adjacent to those work limits.  This will include those areas used by 
construction traffic for access to and from the work areas.  Where the Engineer determines that 
the Contractor's operations have been responsible for damage to areas outside of the work limits, 
the Contractor shall be responsible for the repair of the area subject to the approval of the 
Engineer.  No additional compensation will be due to the Contractor for any repair of these 
areas.    Do not use the local parking lots to store vehicles, equipment or materials.   
 
Debris Removal 
 
The Contractor shall be responsible for removal from the site of all construction debris material.  
All debris material shall be disposed of in a proper manner and shall be as directed by any 
applicable local, state or federal regulations.  Contractor shall take precautions to avoid any 
demolition debris from entering the storm sewer.  Any material that does fall into the storm 
sewer shall be removed as soon as possible. 
 
Utility Notification 
 
The Contractor shall notify at least 48 hours before breaking ground all public and/or private 
service corporation having wires, poles, conduits, manholes, or other structures that may be 
affected by the construction on this project, including all structures which are affected and not 
shown on the plans.  Owners of underground utilities, which are members of OUPS, can be 
notified by calling 1-800-362-2764.  Non-member underground utility owners must be called 
directly. 
 
Utility Adjustments and Verification 
 
The Contractor shall adjust to proposed grade all existing utility facilities, i.e. manholes, catch 
basins, valves, boxes, etc., prior to the commencement of paving operation. This shall include 
utility facilities, not shown on the plan, which may be found to be located within the pavement 
area.  Work performed on the utility facilities shall be in strict accordance with the specifications 
of the applicable utility owner and shall be performed under the direction, supervision and 
inspection of said owner. 
 
The contractor shall take precaution while excavating near existing utilities. If necessary, the 
contractor shall hand dig in areas near an existing utility.  The Contractor shall hold Warren 
County harmless of liabilities which may arise from the damaging of existing utilities.  The 
payment for hand digging in areas near existing utilities shall be paid for under the unit bid price 
for the pertinent item. 
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Existing Pipe 
 
The location, size, type and depth of all existing pipe are shown as according to the best 
information.  The Engineer will not be responsible for any variations found during construction. 
Where the plans provide for conduit to be connected to, or to cross either over or under, or close 
to an existing underground structure, it shall be the responsibility of the Contractor to locate the 
existing structure, both as to line and grade, before he starts to lay the proposed conduit, in order 
to assure compatibility of line and grade of the proposed conduit.  Payment for all operations 
described above shall be included in the unit price bid for the pertinent conduit item. 
 
Maintenance of Sewer Flows 
 
The Contractor shall conduct his operations so as to maintain at all times storm water and sewer 
flows through existing facilities to remain in place and through existing facilities to be replaced 
until new facilities are completed and placed in use.   
 
Grading at Inlets and Outfalls of Proposed Conduits 
 
The cost of the necessary reconstruction and/or regrading of swales or disturbed areas at the 
inlets and outfalls of all proposed conduits shall be included in the price bid for the pertinent 
conduit and inlet items. 
 
Restoration of Areas Disturbed by Drainage Facilities 
 
Soil areas disturbed by construction of underdrains, trench drains, catch basins or other drainage 
facilities shall be regraded to drain properly and then restored.  The cost of restoration of these 
soil areas is to be per the unit bid for the pertinent item.  Pavement areas disturbed by the 
construction of the drainage facilities will be restored as per the asphalt pavement repair detail.  
Payment for the restoration of these areas will be at the unit price bid for the pertinent item.  
Damage done by the contractor outside of the project limits shall be restored by the contractor at 
the contractor’s expense as directed by the Engineer. 
 
Conduit End Treatment 
 
Immediately after placement of any conduits, the Contractor shall construct the end treatments 
required by the plans at both the outlet and inlet ends.  This shall include headwalls, concrete 
riprap, rock channel protection, sodding, etc. 
 
Conduit, Drainage and Utility Items 
 
Unless otherwise specified on the plans, the unit price bid for the pertinent conduit, drainage 
and/or utility item shall include the cost of all-necessary appurtenances, connections, fittings, 
plugs, tees, collars, masonry collars, butt joints, bedding, backfill, etc. 
 
For proposed conduit and the removal of existing conduit, all trenches that are under or 
within three (3) feet of existing or proposed roadway pavement, shall be backfilled with 
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Type 1 or Type 3 granular backfill and shall be paid for under the unit price bid for the 
pertinent item. 
 
Unless otherwise noted on the plans, the unit price for the pertinent conduit, drainage and/or 
utility item is to include the costs involved in the excavation of the trench in unclassified 
material, the supplying and placing of the required bedding material and the backfilling of the 
trench with the specified material to the appropriate subgrade elevations. 
 
The contractor shall take precaution while excavating for pipe near existing utilities. If 
necessary, the contractor shall hand dig in areas where proposed pipe is to be installed near an 
existing utility.  The Contractor shall hold Warren County harmless of liabilities which may arise 
from the damaging of existing utilities.  The payment for hand digging in areas near existing 
utilities shall be paid for under the price bid for the pertinent item. 
 
Item Special – Undercutting Subgrade 
 
All subgrade areas beneath new pavement must be shaped and compacted in accordance with the 
plans and/or specifications. 
 
Where areas of unsuitable subgrade material are found, the unsuitable material shall be removed 
and replaced as per Section 204.  The removal of the material will be to the limits determined in 
the field by the Engineer, and the limits of the removal will be measured by the Engineer in order 
to determine quantities for payment.  The Contractor shall be responsible for scheduling his 
operations with the Engineer so that the proper measurements may be obtained for these 
calculations.  It is anticipated that the maximum depth of the excavation will be three (3) feet.  
An estimated quantity of 350 CY of Item Special Undercutting Subgrade has been included in 
the proposal for use in undercutting unsuitable soil areas as determined by the Engineer. 
 
The Contractor shall remove the unsuitable materials from the site and the Contractor shall be 
responsible for the proper disposal of said waste materials.  The Borrow materials used for 
replacing the unsuitable subgrade materials shall consist of soils as described in Section 203 and 
shall be of such unit weight as to be satisfactory for subgrade construction as required by the 
specifications.  Granular materials shall not be used unless specifically authorized by the 
Engineer.  The embankment materials shall be placed in layers and to the density requirements 
as described in Section 203. 
 
The undercut areas beneath new pavement must be shaped and compacted using a heavy duty, 
tamping-type compactor.  Compaction shall be in accordance with the requirements for soil 
embankment in Section 203. 
The costs involved in removing the unsuitable material and furnishing, placing and compacting 
the Borrow materials shall be included in the unit bid price for Item Special Undercutting 
Subgrade, regardless of the haul distances required in furnishing the Borrow material. 
 
The Contractor shall schedule and conduct all of his operations from removal of the existing 
pavement through the compaction of subgrade so as to protect and maintain at all times the 
condition of the exposed subgrade material.  The Contractor shall take all necessary precautions 
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so as to provide proper drainage and prevent standing water on the subgrade.  Any unsuitable 
subgrade conditions that are caused by either the action and/or inaction of the Contractor shall be 
corrected to the satisfaction of the Engineer by the Contractor at the Contractor’s expense.  
Payment will be made at the unit bid price per CY of Item Special Undercutting Subgrade. 
 
Item Special – Granular Repair of Subgrade 
 
Where areas of unsuitable subgrade material are found, the unsuitable material shall be removed 
and replaced with one of the following: 
 
(1) all No. 1 crushed limestone or crushed air cooled slag choked with 4" of crushed 3/4" 

gravel 
 
(2)  a 50%-50% mix of No.1 and No.2 crushed limestone or crushed air cooled slag choked 

with 4" of crushed 3/4" gravel 
 
The removal of the material will be to the limits determined in the field by the Engineer, and the 
limits of the removal will be measured by the Engineer in order to determine quantities for 
payment.  The Contractor shall be responsible for scheduling his operations with the Engineer so 
that the proper measurements may be obtained for these calculations.  It is anticipated that the 
maximum depth of the excavation will be three (3) feet.  An estimated quantity of 350 CY of 
Item Special Granular Repair of Subgrade has been included in the proposal for use in replacing 
unsuitable soil areas as determined by the Engineer. 
 
The Contractor shall remove the unsuitable materials from the site and the Contractor shall be 
responsible for the proper disposal of said waste materials.  The embankment materials shall be 
placed in layers and to the density requirements as described in Section 203. 
 
The repaired subgrade areas beneath new pavement must be shaped and compacted using a 
heavy duty, tamping-type compactor.  Compaction shall be in accordance with the requirements 
for soil embankment in Section 203.06. 
 
The costs involved in removing the unsuitable material and furnishing, placing and compacting 
the granular materials shall be included in the unit bid price for Item Special Granular Repair of 
Subgrade, regardless of the haul distances required in furnishing the granular material or 
disposing of the unsuitable material. 
 
The Contractor shall schedule and conduct all of his operations from removal of the existing 
pavement through the compaction of subgrade so as to protect and maintain at all times the 
condition of the exposed subgrade material.  The Contractor shall take all necessary precautions 
so as to provide proper drainage and prevent standing water on the subgrade.  Any unsuitable 
subgrade conditions that are caused by either the action and/or inaction of the Contractor shall be 
corrected to the satisfaction of the Engineer by the Contractor at the Contractor's expense.  
Payment will be made at the unit bid price per CY of Item Special Granular Repair of Subgrade. 
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Item 611 - Pipe Culverts, Sewers and Drains   
 
This work shall consist of the construction or reconstruction of pipe culverts, sewers and drains 
hereinafter referred to as Type A, Type B, Type C, Type D, Type E and Type F Conduit.  The 
work shall be in accordance with these specifications and in reasonably close conformity with 
the lines and grades shown on the plans or established by the Engineer.  This work shall include 
the following: excavating for pipe and foundations for same, including clearing and grubbing 
and the removal of all materials necessary for placing the pipe except removals listed separately; 
furnishing and placing granular or concrete bedding and granular backfill as required; 
constructing and subsequently removing all necessary cofferdams, cribs and sheeting; pumping 
and dewatering; sealing or banding all pipe joints where required; furnishing and installing all 
necessary pipe bends and branches of a type at least equal to the conduit of which they become a 
part; joining to existing and proposed appurtenances as required; performing leakage tests as 
specified; restoration of disturbed facilities and surfaces; and providing erosion control pads and 
animal guards on underdrain and farm drain outlets. 
 
See note under Conduit, Drainage and Utility Items regarding the installation of pipe near 
existing utilities. 
 
Bedding and Backfill 
 
All bedding and Backfill shall be in strict accordance with the specifications of ODOT Item 611 
for the type of conduit specified.  All trenches, that are under or within three (3) feet of existing 
or proposed roadway pavement, shall be backfilled in the following manner: 
 
In the case of Water Transmission and Distribution Lines, Storm Sewer, and Sanitary 
Sewer facilities, granular material, Type 1 and Type 3 shall be used to backfill the trench from 
the bottom of the trench to a maximum distance of twelve (12) inches above the top of the 
facility within one (1) foot of subgrade.  The granular material MUST be properly compacted 
and tested to ensure minimal settlement of the trench. 
 
Payment for the work listed above shall be included in the price of Item 611. 
 
Item 202 – Removals 
 
This work shall consist of the removal, wholly or in part, and satisfactory disposal of all 
buildings, fences, guardrails, structures, old pavements, abandoned pipe lines, storage tanks, 
septic tanks, privy vaults, and any other obstructions which are not designated or permitted to 
remain, except for the obstructions to be removed and disposed of under other items in the 
contract.  It shall also include the salvaging of designated materials and backfilling the resulting 
trenches, holes, and pits.   
 
Item 202 – Pavement Removed 
 
The removal of the pavement, including saw cutting, work shall comply with Item 202 Removal 
in the 2019 ODOT Construction and Materials Specifications.  The Contractor shall saw cut the 
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pavement areas before removing to obtain a uniform edge.  The saw cut shall be a minimum of 
one (1) foot or to sound pavement.  This cost of this work shall be paid for in the unit price bid 
per SY of Item 202 Pavement Removed.  
 
 
Item 203 – Excavation 
 
All excavation work shall comply with Item 203 Excavation in the 2019 ODOT Construction 
and Materials Specifications.   
 
Item 254 – Pavement Planing 
 
This work shall conform to the 2019 Ohio Department of Transportation Construction and Material 
Specifications and shall be completed as directed by the Engineer. A butt joint shall be constructed at 
each start/stop locations. Each butt joint shall provide a smooth transition and shall also be properly 
sealed.  The Contractor shall be responsible for removing and disposing of the cuttings.  The cost of this 
work shall be paid for at the unit price bid per SY of Item 254 Pavement Planing. 
 
Item 304 – Aggregate Base 
 
Item 304 Aggregate Base shall be placed and compacted in the excavated areas in compliance 
with section 304.05 of the ODOT Construction and Material Specifications.  Payment for this 
work shall be included in the bid price per CY for Item 304 Aggregate Base.  
 
Item 407 – Tack Coat  
 
Item 407 Tack Coat shall be applied at a rate of 0.10 gallon per square yard as directed by the 
Engineer.  The application of the tack coat shall be applied to the entire width of the roadway 
immediately prior to the paving operation.  Payment for the work listed above shall be included 
in the bid price per Gallon for Item 407 Tack Coat. 
 
Asphalt Concrete 
 
All material furnished and work performed shall conform to the 2019 Ohio Department of 
Transportation Construction and Material Specifications (ODOT CMS) for Item 301 Asphalt 
Concrete Base, Item 441 Asphalt Concrete Surface Course, and Item 441 Asphalt Concrete 
Intermediate Course. 
 
The Contractor shall supply the County Engineer with a weigh ticket for each load of material 
placed.  Periodic asphalt samples will be obtained for test purposes and an independent testing 
laboratory will perform tests.   
 
No material shall be placed upon collected water.  Asphalt surfaces shall be clear of dirt 
and debris prior to the placing of each subsequent lift. The Contractor shall adhere to the 
judgment of the Warren County Engineer’s designated representatives. 
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The Contractor's attention is directed to Section 401.14 of the ODOT Specifications and he is 
hereby instructed that requirements for preparation of asphalt pavement to be resurfaced will be 
adhered to, and cost of any and all cleaning is to be included in the unit price bid for Item 301 
and Item 441.  
 
Butt Joints - A butt joint shall be constructed by grinding/planing existing pavement at each 
start/stop location. All grinding/ planing shall be in accordance with Item 254 Pavement Planing.  
The butt joints shall be constructed by grinding/planing the existing pavement for a length of 6 
feet, varying in depth from 2” to 0”.  The newly formed joint shall be properly installed so as to 
provide a smooth transition and shall also be properly sealed. The cost of constructing each butt 
joint by pavement planing/grinding shall be included and paid for in Item 441 Asphalt Concrete 
Surface Course. 
 
Item 614 - Maintaining Traffic 
 
Traffic control shall be the sole responsibility of the Contractor.  The County of Warren shall be 
held harmless from liabilities caused by improper traffic control by the Contractor.  The 
contractor shall indemnify Warren County from any and all liabilities due to improper 
maintenance of traffic.  All road construction signs shall also be the responsibility of the 
Contractor.  All traffic control shall conform to the Ohio Manual of Uniform Traffic Control 
Devices (OMUTCD) as well as the Ohio Department of Transportation Standards at all times. 
 
Any devices that are determined by the Engineer to be substandard shall be repaired to the 
satisfaction of the Engineer or shall be immediately removed from the site and replaced with 
acceptable devices.  Any temporary traffic control devices that are determined by the Engineer to 
become substandard during the course of the project shall be removed from the jobsite and 
immediately replaced by devices meeting the approval of the Engineer. 
 
The Contractor shall provide and maintain all signs, barricades, labor, flagmen, steel plates, etc. 
for all work on this project.  The Contractor shall notify the Warren County Engineer two (2) 
weeks prior to any road closure.  The Contractor shall provide a minimum of one (1) Type III 
Barricades on south end of the closed section of Columbia Road.  The barricades shall be chain 
linked together and fixed to the ground or some other object overnight.  The Contractor shall 
maintain access to all driveways in the work area for the duration of the project.  The Contractor 
shall provide alternatives to garbage collection services and emergency rescue services for all 
residents within the closed portions of roadway during the road closures.  Any conflicting 
markings shall be removed or covered in accordance with Item 614. 
 
One notice of road closure signs shall be erected by the Contractor two weeks in advance of the 
road closure.  The signs shall be erected on the right hand side of the road facing traffic and shall 
be located in the field so as not to interfere with any permanent signs.  The notice of closure 
signs shall be W20-H13-60 signs and shall state the following……..COLUMBIA ROAD WILL 
BE CLOSED FOR 8 WEEKS STARTING (EXACT CLOSURE DATE). 
 
Access to addresses 8972-8976 Columbia Road shall be maintained at all times.  
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Lane closures on US22/SR3 are not permitted during the hours of 12:00pm (noon) to 7:00pm.   
 
Due to northbound traffic being closed, “One Way” signs shall be used for the businesses on the 
west side of Columbia Road to ensure the vehicles travel south on Columbia Road when they 
leave these businesses.  These signs shall be included in Item 614 Maintaining Traffic. 
 
There is a plans note about Item 614 Detour Signing and it shall be included and paid for in Item 
614 Maintaining Traffic. 
 
There is a plane note about Item 614 Business Entrance Sign and it shall be included and paid for 
in Item 614 Maintaining Traffic. 
 
Methods of maintaining traffic shall conform to the Manual of Uniform Traffic Control Devices 
and Item 614 of the ODOT Specifications.  Payment for the work listed above shall be included 
in the Lump Sum price bid for Item 614 Maintaining Traffic. 
 
Detour Route 
 
Columbia Road northbound traffic will be closed for the duration of the project while 
southbound traffic will remain open. The detour routes are detailed on sheet number 5/24 in the 
plan set.  Any changes shall be directed by the Engineer.  The payment for all work associated 
with the road closure and detours shall be included in the Lump Sum bid price for Item 614 
Maintaining Traffic 
 
Trench for Widening 
 
Trench excavation for base widening will be only on one side of the pavement.  The open trench 
shall be adequately maintained and protected with drums or barricades at all times.  Placement of 
proposed subbase and base material shall follow as closely as possible behind excavation 
operations.  The length of time that the trench is left open shall be held to a minimum and shall at 
all times be subject to approval of the County Engineer.  Payment for the work listed above shall 
be included in the Lump Sum price bid for Item 614 Maintaining Traffic. 
 
Item 623 - Construction Layout Stakes and Surveying 
 
All centerline of survey and property corner monumentation that is disturbed during construction 
shall be reset by a Professional Surveyor.  Payment for the construction layout and work listed 
above shall be included in the Lump Sum bid price for Item 623 Construction Layout Stakes. 
 
 
Pavement Marking 
 
All pavement marking material and work shall comply with Item 641 Pavement Marking-
General, Item 642 Traffic Paint, Type 1, and Item 644 Thermoplastic Pavement Marking in the 
2019 ODOT Construction and Materials Specifications. 
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Item 653 – Topsoil Furnished and Placed 
 
All applications of topsoil shall be applied as directed by the Engineer.  Payment for the 
application shall be included in the bid price per CY for Item 653 Topsoil Furnished and Placed.  
The contractor shall submit supporting documentation concerning the applications. 
 
Item 659 – Seeding & Mulching 
 
All applications of seeding and mulching shall be applied as directed by the Engineer.  Payment 
for the application shall be included in the bid price per SY for Item 659 Seeding & Mulching.  
The contractor shall submit supporting documentation concerning the applications. 
 
Item 659 – Commercial Fertilizer 
 
All applications of commercial fertilizer shall be applied as directed by the Engineer.  Payment 
for the first application and all following applications shall be included in the bid price per Ton 
for Item 659 Commercial Fertilizer.  The contractor shall submit supporting documentation 
concerning the applications. 
 
Item 659 – Water 
 
All applications of water shall be applied as directed by the Engineer.  Payment for the first 
application and all following applications shall be included in the bid price per M Gal for Item 
659 Water.  The contractor shall submit supporting documentation concerning the applications. 
 
Item 832 – Erosion Control 
 
The Contractor shall furnish and install temporary sediment and erosion control best 
management practices required prior to any earth disturbing activity in accordance with 
Supplemental Specification 832.  All pollution prevention measures must be maintained for the 
duration of construction.  The Contractor shall remove all best management practices before the 
project is accepted.  Payment for this work shall be included in the bid price per Each for Item 
832 Erosion Control.  This price is standard for all bidders, set at $1.00 Each for a total of 
$1,000.00. 
 
Traffic Signal and Utility Items 
 
Unless otherwise specified on the plans, the unit price bid for all traffic signal items and/or 
utility item shall include the cost of all-necessary appurtenances, connections, fittings, plugs, 
tees, collars, hardware, etc.  Unless otherwise noted on the plans, the unit price bid for the 
pertinent traffic signal item and/or utility item is to include the costs involved in the excavation 
of the trench in unclassified material, the supplying and placing of the required bedding material 
and the backfilling of the trench with the specified material to the appropriate subgrade 
elevations. 
 
The contractor shall take precaution while excavating for pipe near existing utilities. If 
necessary, the contractor shall hand dig in areas where proposed pipe is to be installed near an 
existing utility.  The Contractor shall hold Warren County harmless of liabilities that may arise 
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from the damaging of existing utilities.  The payment for hand digging in areas near existing 
utilities shall be paid for under the price bid for the pertinent item. 
   
Item 102 - Pre-Qualification of Traffic Signal Bidders/Subcontractors 
 
In addition to ODOT Item 102.01 and Supplemental Specification 1063, the Bidder shall have all 
the resources of personnel, equipment and material to provide the services outlined below.  The 
Contractor shall have sufficient resources available at his/her local place of business to provide 
the requirements of this specification.  
 
Personnel: 
 
The Bidder shall employ for work on this contract journeyman electricians who have completed 
a program registered with the department of industrial relations and given 8000 hours of on-the-
job training in the electrical trade.  This training shall have included 800 hours of classroom 
training.  Apprentices employed under this contract shall be registered in a bona fide 
apprenticeship program with an apprenticeship agency recognized by the Bureau Of 
Apprenticeship And Training Of The State Of Ohio or The U.S. Department Of Labor.  At least 
one (1) journeyman electrician shall always be working on or supervising any phase of work 
associated with this contract.  The crew leader responsible for this project shall be IMSA level 
Two certified.   
 
Test Equipment: 
 
The Bidder shall be able to test all elements of the traffic controllers related to this project in 
addition to all peripheral equipment, field wiring and interconnect lines.  The Bidder shall own 
and have available in good operating condition specialized controller test equipment, VOM's, 
transistor testers, low impedance meters, ground fault meters, oscilloscopes, NEMA traffic 
signal controller testers, power line analyzers, communication line test equipment and recording 
conflict monitor testers to perform repair and the installation testing services required by this 
specification. 
 
Equipment: 
 
The Bidder shall have available all of the construction equipment and bucket/line trucks to 
perform the construction required by this contract.  The equipment, along with skilled operators, 
shall be available for emergency maintenance and capable of completing the work required 
throughout the duration of the project. 
 
Experience: 
 
The Bidder shall be experienced and actively engaged in traffic signal installation work.  A list 
of agencies and/or clients who use the Bidder's services shall be provided.  If required, the 
Bidder may be requested to demonstrate the ability and produce equipment and employee 
qualifications needed to provide the services required by this specification. 
 
Facilities: 
 
The Bidder shall provide a facility for bench testing controllers.  All materials and test 
equipment required shall be available at this facility in addition to providing and maintaining 
telephone service.  The Engineer shall have access to the bench testing facility to inspect and 
observe controller and system testing as required by these specifications. 
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The cost of satisfying the pre-qualification requirements will be incidental to the project and 
included in the unit cost of each item.  Controller testing shall be included as part of the 
controller pay item. 
 
Item 105 - Inspection of Traffic Signal Work 
 
In addition to Item 105.10, all materials and each part or detail of the work shall be subject to 
inspection by the Engineer or his representative.  The Engineer shall inspect the following items 
prior to the contractor completing their installation: 
 
 1. Location of pedestal pole 
 2. Position of bagged signal head and overhead signs 
 
The Engineer shall be notified a minimum of 48 hours in advance of the need for inspection. The 
Contractor shall contact the Engineer to arrange for inspection of the signal installation. Any 
work done without inspection of the above-mentioned items may be ordered removed and 
replaced at the Contractor's expense.  The cost of satisfying the inspection requirements will be 
incidental to the project and included in the unit cost of each item. 
 
Item 614 - Maintenance of Traffic Signal/Flasher Installation 
 
The Contractor shall be responsible for maintaining traffic signal/flasher installations within the 
project under the following conditions: 
 
 1. Existing signal/flasher installations which the plans require the Contractor to adjust, 

modify, add onto or remove, or which the Contractor actually adjusts, modifies or 
otherwise disturbs.  The Contractor shall be responsible for the entire installation (at an 
intersection) from the time his operations first disturb the installation until the installation 
has been subsequently removed or modified and the work is accepted. 

 2. New or reused signal/flasher installations or devices, installed by the Contractor. The 
Contractor shall be responsible for maintenance of these from the time of installation 
until the work is accepted.  

 

General: 
 
The Contractor shall correct as quickly as possible all outages or malfunctions. He shall provide 
the maintaining agency and the Engineer such addresses and phone numbers where his 
maintenance forces can be contacted. The Contractor shall provide one or more persons to 
receive all calls and dispatch the necessary maintenance forces to correct outages. Such a person 
or persons may be used to perform other duties as long as prompt attention is given to these calls 
and a person is readily available continuously 24 hours a day, 7 days a week. All lamp outages, 
cable outages, electrical failures, equipment malfunctions and misaligned signal heads shall be 
corrected to the satisfaction of the Engineer. 
 
In the event new signals are damaged prior to acceptance, all damaged equipment except poles 
and control equipment shall be replaced by the Contractor to the satisfaction of the Engineer. 
The Contractor shall arrange for full traffic control until the signal is back in operation. 
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If poles and/or control equipment are damaged and must be replaced, the Contractor shall make 
temporary repairs as necessary to bring the signal back into full operation, and shall make 
permanent repairs or replacement as soon thereafter as possible.  
 
Where outages are the direct result of a vehicle accident the response of the Contractor shall be 
as outlined above. The Contractor shall be responsible for collection of any compensation for 
this work from those responsible for the damage. 
 
Where the Contractor has failed to, or cannot respond to, an outage or signal equipment 
malfunction, at these locations within his responsibility, within periods as specified above, any 
subsequent billings to the County for Police Services and maintenance services shall be deducted 
from monies due or to become due the contractor.   
 
The Contractor shall provide the maintenance service entirely with his forces.   
 
The Contractor shall be responsible for any damage to any traffic signal components required to 
be handled during the relocation of poles and revisions to the signal. When a traffic signal must 
be taken out of service by the Contractor due to construction procedures, this outage shall not 
exceed 4 hours and shall not include the hours of 7 to 9 AM and 4 to 6 PM.  Any signalized 
intersection, where the signal is out of service due to construction procedures, or due to an 
outage or malfunction of equipment as described above, shall be protected, by the Contractor, by 
the installation of temporary "STOP" signs on the side streets. 
Any vehicular traffic signal head, either new or existing which will be out of operation shall be 
covered in the manner described in 632.25. 
 
Documentation: 
 
The contractor shall maintain complete records of malfunctions including: 
 
1. Time of notification of malfunction; 
2. Time of work crews arrival to correct the malfunction; 
3. Actions taken to correct the malfunction, including a list of parts repaired or replaced; 
4. A diagnosis of reason for the malfunction and probability of reoccurrence; 
5. Time of completion of the repair and system restored to full service. 
 
A copy of these records shall be provided to the Engineer within three (3) working days 
following completion of each repair.  
 
All costs resulting from the above requirements shall be considered to be included in the lump 
sum price bid for Item 614 – Maintaining Traffic, As Per Plan.  
 
Item 633, Guarantee 
 
The Contractor shall guarantee that the traffic control system installed as part of this contract 
shall operate satisfactorily for a period of 90 days following completion of the 10-day 
performance test.  In the event of unsatisfactory operation the Contractor shall correct faulty 
installations, make repairs and replace defective parts with new parts of equal or better quality.  
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Equipment, material, and labor costs incurred in correcting an unsatisfactory operation due to 
poor workmanship or defective equipment shall be borne by the Contractor.  Customary 
manufacturer's guarantees for all items shall be turned over to the Engineer following acceptance 
of the equipment. 
 
The cost of guaranteeing satisfactory operation of the traffic control system will be incidental to 
the project and included in the unit cost of each item. 
 



  

 

 

INVITATION TO BIDDERS 

 

 

Sealed bids for the Columbia Road Turn Lane Project will be received at the Office of the Warren County 

Commissioners, 406 Justice Drive, Lebanon, Ohio 45036, until 9:30 a.m., March 15, 2022, and then at said time 

bids will be publicly opened and read aloud. 

 

Bid documents and specifications are available online at the Warren County’s Website at 

https://www.co.warren.oh.us/Commissioners/Bids/.Questions regarding the technical specifications should be 

directed to Dominic Brigano, Assistant Engineer, at the Warren County Engineer’s Office, at (513) 695-3313. Only 

ODOT prequalified contractors are eligible to submit bids for this Project. Pre-qualification status must be in 

force at the time of bid, at the time of award, and through the life of the construction contract.   

 

All bids shall be sealed and plainly marked "Bid Opening – for Columbia Road Turn Lane Project, March 15, 

2022 @ 9:30 a.m. Each bid shall contain the full name of each person or company submitting the bid and be 

accompanied by a bid bond for the full amount of the bid or a certified check in the amount equal to ten (10) percent of 

the bid. 

 

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal submitted, as 

follows: 

 

 1.  A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter of credit 

may only be revocable by the Owner.  Upon entering into a contract with the Owner, the contractor must file a 

performance bond for the amount of the contract, and the bid guaranty will then be returned to the successful 

and unsuccessful bidders upon contract execution. 

 

 OR 

 

 2.  A form of bid guaranty bond (attached) for the full amount of the bid.  Such bond is retained for the 

successful bidder but returned to unsuccessful bidders after the contract is executed.   

 

 

Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the 

bidding information on the County’s website. All contract addenda will be posted to the website prior to the bid opening. 

Bidders should check the website regularly to stay updated on any changes to the project.  

 

Please be aware that if you are downloading this document to bid this project, and in order to stay updated 

on any change, please email Krystal Powell in the Commissioners’ Office at 

krystal.powell@co.warren.oh.us with your contact information.  

 

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may withdraw his/her bid 

within sixty (60) days after the actual date of the opening thereof. All bids shall be properly signed by an authorized 

representative of the bidder. 

 

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in bids, and enter into a 

contract with the Bidder who in Warren County's consideration offered the lowest and best bid. 

 

 

By order of the Board of County Commissioner, County of Warren, State of Ohio. 

 

 

 

      ______________________________ 

      Tina Osborne, Clerk 

 

https://www.co.warren.oh.us/Commissioners/Bids/
mailto:krystal.powell@co.warren.oh.us
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